

**SUMMARY OF CONTRACTS CONCLUDED UNDER CTPS POWER HOUSE CIVIL DIVISION DURING THE MONTH OF August 2010 TO BE PUBLISHED IN WEB SITE.**

Sl. NO	Tender No.	Name of the works	Mode of Tender Enquiry	Date of publication	Type of Biding (Single/Two)	Last date of receipt of tender	No. of tender received	No. and Name of parties not qualify after technical evaluation	Whether contract awarded to lowest tenderer/e valuated L-1	Contract No. /work order No.	Name of the Contractor	Value of contract	Time of completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1.	CT/EE(C)/PH /30/486 dt. 02.06.10	Repair, maintenance and recasting of various machine foundation by epoxy mortar R.C.C. as on when basis inside Power House.	Limited tender	02.06.10	Single	23.06.10	02 (Two)	Nil	YES	CT/EE(C)/PH /32/564 dt. 12.08.10	M/s. Universal Construction & Protective Services	22,00,552/-	01(One) Year
2.	CT/EE(C)/PH /30/539 dt. 08.07.10	Repair and maintenance of W.B.M. road from gate No. 5 to reservoir of DVC, CTPS.	Open tender	08.07.10	Single	20.07.10	04 (Four)	01 (one) no. i.e. M/s. Birbal Kumar	YES	CT/EE(C)/PH /32/568 dt. 13.08.10	M/s. Ansari Enterprises	3,99,095/-	05(Five) months
3.	CT/EE(C)/PH /30/467 dt. 19.05.10	Miscellaneous repair and maintenance of different places inside Power House at CTPS.	Open tender	19.05.10	Single	14.06.10	04 (Four)	01 (one) no. i.e. Shri. Bhuneshwar Prasad Mehta	YES	CT/EE(C)/PH /32/569 dt. 16.08.10	Shri. Sidh Nath Singh	16,11,929/-	01(One) Year
4.	CT/EE(C)/PH /30/541 dt. 09.07.10	Day to day maintenance of parks inside Power House at CTPS.	Open tender	09.07.10	Single	21.07.10	03 (Three)	Nil	YES	CT/EE(C)/PH /32/574 dt. 18.08.10	Shri. Dal Chand Mahto	3,56,034/-	09 (Nine) months
5.	CT/EE(C)/PH /30/467 dt. 19.05.10	Repair, maintenance and construction of P.C.C. road over (a) approach road of reservoir, (b) approach road of ESP 4,5 & 6 and link road to gate No. 6 and (c) clarifier 3 & 4 with provision for drainage at DVC, CTPS.	Open tender	19.05.10	Single	14.06.10	07(Seven)	01 (One) no. i.e. M/s. Patwari Construction	YES	CT/EE(C)/PH /32/576 dt. 21.08.10	Shri. Pramod Kumar Pnadiit	14,21,416/-	09 (Nine) months

Executive Engineer(C),  
PHC.Divn., DVC, CTPS.

Superintending Engineer(C),  
EM&PC, DVC, CTPS