

DETAILS OF WORK CONTRACTS CONCLUDED DURING THE MONTH OF APRIL, 2009 TO BE PUBLISHED IN WEBSITE

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of Tenders received	Nos. and Names of parties qualified after technical evaluation	Nos. and Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. and Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies/works
MS-II/1305/E-99 dtd.14.05.2008	Re-rubberlining of miscellaneous exchangers, tank & pipeline of D.M. Plant.	Limited	14.05.2008		03.02.2009	03 (Three)	03 (Three) Nos. (1) M/s. D.K. Construction (2) M/s. Shapath Engineering (3) M/s. Quality Engineering	01 (One) No. (1) M/s. Quality Engineering	Yes	MS-II/1305/W-22 dtd.10.04.2009	M/s. D.K. Construction	510,392.00	Each tank/exchanger shall be rubber lined & completed in all respect within 20 days.
ES-II/813/E-720 dtd.28.01.2009	Maintenance work of UAT#2A & 2B, GT#2 during schedule overhauling of Unit#2 and UAT#3A & 3B, GT#3 during schedule overhauling of Unit#3.	Opened	28.01.2009	Single stage two bid three envelope	20.02.2009	03 (Three)	03 (Three) Nos. (1) M/s. Khusboo Construction (2) M/s. Ekhlaiq Khan (3) M/s. Y.K. Enterprises	Nil	Yes	ES-II/813/W-17 dtd.09.04.2009	M/s. Ekhlaiq Khan	777,296.00	For GT : Within 21 days For UAT : Within 20 days
SE(M)/TG(M)/620/E-704 dtd.24.01.2009	Partial retubing of Condenser#1,2&3 during unit overhauling.	Opened + Limited	24.01.2009	Single stage two bid two envelope	27.02.2009	03 (Three)	03 (Three) Nos. (1) M/s. Usha Hydrodynamic Ltd. (2) M/s. Monga Techno Services (3) M/s. Arudra Engg. Pvt.Ltd.	Nil	Yes	SE(M)/TG(M)/620/W-09 dtd.07.04.2009	M/s. Arudra Engg. Pvt.Ltd.	1,387,500.00	For Unit#1 : 15 days For Unit#2 : 25 days For Unit#3 : 15 days
ES-I/1341/E-747 dtd.11.02.2009	Overhauling of ESPs (Left, right & addl.) of Unit#3.	Limited	11.02.2009		20.03.2009	02 (Two)	02 (Two) Nos. (1) M/s. M.K. Enterprises (2) M/s. J.G. Engineering	Nil	Yes	ES-I/1341/W-16 dtd.09.04.2009	M/s. M.K. Enterprises	1,318,980.00	Execution and completion of overhauling jobs to be 20 days during the proposed shutdown of unit.
ES-I/1337/E-759 dtd.18.02.2009	Overhauling & complete servicing of 6.6KV HT Motors pertaining to 3x210MW of BTPS 'B'.	Limited	18.02.2009		13.03.2009	04 (Four)	04 (Four) Nos. (1) M/s. Daya Electricals (2) M/s. Orissa Electrical Industries (3) M/s. Om Electricals Power Pvt.Ltd. (4) M/s. Calcutta Electric Motor	Nil	Yes	ES-I/1337/W-10 dtd.07.04.2009	M/s. Daya Electricals	1,320,000.00	Overhauling & complete servicing of each 6.6KV HT Motors is to be completed within 5 (five) days from the date of start of work.
MS-I/1908/E-718 dtd.28.01.2009	Annual overhauling of ID Fan, FD Fan, Ducts & Expansion Joints of ABL make Boiler for 210MW capacity unit of DVC, BTPS 'B' Unit#3.	Limited	28.01.2009		17.02.2009	03 (Three)	03 (Three) Nos. (1) M/s. S.N. Singh (2) M/s. J.G. Engineering (3) M/s. B.K. Construction	Nil	Yes	MS-I/1908/W-06 dtd.04.04.2009	M/s. B.K. Construction	1,185,400.00	Within 20 days from the date of desynchronisation of the unit.
MS-I/1907/E-721 dtd.28.01.2009	Annual overhauling of Airpreheater of ABL make Boiler for 210 MW capacity unit of DVC, BTPS 'B' Unit#3.	Limited	28.01.2009		17.02.2009	03 (Three)	03 (Three) Nos. (1) M/s. S.N. Singh (2) M/s. J.G. Engineering (3) M/s. B.K. Construction	Nil	Yes	MS-I/1907/W-05 dtd.02.04.2009	M/s. S.N. Singh	1,068,985.60	Work will be started within 2 days of unit shut down and is to be completed within 15 days.

No. BT/B(O&M)/T/229

dtd.08/05/2009

Distribution :

- 1) The Chief Engineer , DVC, BTPS.
- 2) The Chief Material Manager , DVC Towers, VIP Road , Kol-
- 3) The Suptdg. Engineer (EDP) , DVC Towers, VIP Road , Kol-
- 4) The Dy.Manager(Vig.), DVC, BTPS

Suptdg. Engineer (Tech.)
DVC , BTPS - B (O&M)