

DETAILS OF WORK CONTRACTS CONCLUDED DURING THE MONTH OF <b>NOVEMBER '2010</b> TO BE PUBLISHED IN WEBSITE													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Name of work	Mode of Tender Enquiry	Date of publication	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of Tenders received	Nos. and Names of Parties qualified after technical evaluation	Nos. and Names of Parties not qualified after technical evaluation	Whether Contract awarded to lowest tenderer/evaluated L1	Contract No. and Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies/works
ES-I/1438/E-349 dtd.19.08.10	ARC for complete repairing/rewinding of 6.6KV, 225KW Coal Mill Motors of DVC, BTPS 'B'	Limited	19.8.10	Limited	21.9.10	05(Five)	05 Nos. (1) M/s. Electromax (2) M/s. Orissa Electrical Industries (3) M/s. BHEL (4) M/s. EPI (India) Pvt.Ltd. (5) M/s. Om Electricals Power Pvt.Ltd.	Nil	Yes	ES-I/1438/ W-185 dtd.08.11.10	M/s. Electromax	2,130,500.00	(1) Within 45 days from the date of first joint inspection if re-staggering of the Stator and Rotor is not involved. (2) Within 60 days from the date of first joint inspection if re-staggering either in the Stator or in Rotor or in the both involved in the repair/rewinding work.

No.BT/B(O&M)/T2010-11/CMM/T-192/1178

Dated. 17.12.2010

**Suptdg.Engineer(Tech.)**  
DVC, BTPS 'B'(O&M)

Distribution :

- 1) The Chief Engineer & Project Head, DVC, BTPS.
- 2) The Chief Material Manager, DVC, DVC Towers, VIP Road, Kol-54.
- 3) The Suptdg.Engineer (EDP), DVC, DVC Towers, VIP Road, Kol-54.
- 4) The Dy. Manager (Vigilance), DVC, BTPS.