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PART “A”
(TECHNICAL & COMMERCIAL PART)
(Tender Specification)

NAME  OF  WORK :

Overhauling of 5 Nos of Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage DVC, BTPS.
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           DAMODAR VALLEY CORPORATION

            Bokaro ‘B’ Thermal Power Station

            Office of the Sr. Divisional Engineer (Civil)

             Bokaro Thermal, Bokaro (829 107) Jharkhand

NO: - BT/B (O&M)/PH (Civil)/TR/1156                                     Dated:-   26/02/2010           

LIMITED TENDER NOTICE

           For and on behalf of  Damodar Valley Corporation  (DVC), sealed tenders  (in the prescribed forms) are invited by the Sr. Divisional Engineer (Civil),Power House Civil Division, DVC, BTPS from bonafide experienced & Financially sound contractors working with DVC/Govt. Deptt./PSU/Quasi Govt. organization for the following work. 

	Sl 
No
	Name of works
	Estimated

Cost

(Rs.)
	Earnest

money

(Rs.)
	Time  of completion
	Date of Opening of  tender

	01
	Overhauling of 5 Nos of Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage DVC, BTPS.
	7,37,965/
	14,800/-
	3(three.) months
	20/03/10


1.0 Tender papers will be available from the office of the Senior Divisional Engineer (Civil),Power House Civil Division, BTPS ‘B’ Bokaro Thermal from 10 a.m. to 01.00 p.m from  02/03/2010  to 18/03/2010  on payment of Rs.200.00 (Rupees two hundred ) only .in cash (non-refundable)  towards  the  cost  of tender paper to Addl. Chief Accounts Officer, DVC, BTPS and submission of cash receipt .The last date of submission of tender is  20/03/2010 up to 3.30 p.m. which will be received in Civil Office of BTPS ‘B’ Plant, DVC and will be opened immediately thereafter in the same office in presence of intending contractor or their authorized representative.
2.0. QUALIFYING REQUIREMENT.


Credential Certificate from DVC/NTPC/ SEBs / Other PSUs / Govt /.Semi Govt. organization/any other reputed organization regarding experience of having successfully executed “Similar nature of work” during last 7(Seven) years ending 31st January, 2010 and should be either of the following :
Three similar completed works each costing not less than the amount equal to 30% of the estimated cost.

Or,

Two similar completed works each costing not less than the amount equal to 40% of the estimated cost.

Or,  

One similar completed works each costing not less than the amount equal to 70% of the estimated cost.

A tolerance limit of 5% on the quantum of QR may be provided to take care of the marginal shortfall.

Similar nature of work means-  The executed/ completed portion of the work related with fabrication / repairing of gate of barrage /dam / weir, or sluice gate, emergency gate of other water retaining structures.   
2.0:
Conditions for issue of Tender Paper :

2.1
The cost of tender papers is to be deposited to the Sr. Addl. Chief Accounts Officer, DVC, BTPS in cash or by demand draft for Rs.200.00 (Rupees Two  hundred) only in favour of Sr. Addl. Chief Accounts Officer, DVC,BTPS( either on State Bank of India or Bank of India) payable at Bokaro Thermal, Dist:- Bokaro. If cost of tender document is to be deposited in cash, the same should be deposited with the Sr. Additional Chief Accounts Officer, DVC, BTPS on or before the last date of selling of tender document and cash receipt should be attached with the bid.

Following documents in original are to be produced and self certified photocopy of the same (one set) are to be submitted along with receipt of deposit of cost of tender paper and request letter for issuance of tender paper in the office of Sr. Divisional Engineer (Civil), Power House Civil Division, DVC, BTPS ‘B’. 

(a)
Completion of work certificate from the concerned organization in support of the intending bidder experience of execution of work as indicated under Clause (1.1) of qualifying requirements.

(b)
STRC & STCC/VAT Registration Certificate & VAT clearance certificate of Jharkhand State having their validity as on date of submission of tender.

(c)
Partnership deed/Affidavit of proprietorship/Article of Association including any change in the constitution of business duly attested by a Notary Public.

(d)
A certificate from the Banker (other than Co-operative and Rural Bank) of the tenderer on financial soundness.

3.0:
GENERAL CONDITIONS:

3.1:
Tender documents shall be issued only to prime facie qualifying intending bidders after scrutiny of documents furnished by them. However such issue of tender documents shall not automatically construe that the bidders are considered qualified. Such qualifications can be reviewed at the time of evaluation also. DVC reserves the right to seek any other additional information from the participating bidders. 


                                                      





3.2:
The contractor shall have to obtain labour licence and cover all labourers under insurance policy as per workmen’s compensation Act.

3.3:
All labourers engaged in the work shall have to be covered under EPF and misclleneous provision Act and scheme their under. 

3.4:
No tender document shall be sent by post/courier service, Money order towards cost of tender documents will not be accepted.

3.5:
Offer shall be kept valid for one hundred and eighty (180) days from the date of opening of the tender paper.

3.6:
L D Clause will be applicable as per rules.

3.7:
Allotment letter of EPF Registration Number with RPFC.

3.8:     EMD in the form of Bank Guarantee submitted will not be considered if the value of the BG, name of the NIT, name of the firm/ proprietor & validity of the BG are not correctly mentioned in the submitted EMDBG. 

3.9:    EMD submitted in other forms as per the W&PM-06 may also be accepted.











3.10: 
The intending bidder may also download the tender document from DVC website in which case, the Bid must be accompanied with the full cost of tender paper along with all documents as stated in clause 2.1 under conditions for issue of tender paper, failing which the tender submitted will be rejected. 


The intending bidder, who downloads the tender document from DVC Website, must submit Demand Draft for Rs. 200.00 (Rupees two hundred) only towards cost of tender paper in favor of Sr. Additional Chief Accounts Officer, DVC, BTPS and payable at S.B.I./ BOI, Bokaro Thermal failing which their bid will be rejected. 
3.11:
Clause of Pre-bid conference/Security Deposit/LD/Force Majaure clause will be as per the W&PM-06.

3.12: 
General terms & conditions will be as per the W&PM-06

3.13: 
Character verification certificate of the tenderer will be obtained, if necessary from local police authorities.

3.14: 
Price bid will be evaluated as per the price format to be given with the NIT based on the schedule of rates of the estimate. Taxes, if any, are to be asked to be quoted categorically by the bidder in the price format.

3.15:
The estimate of the work is exclusive of the service tax.

3.16:
If the address of the intending tenderer is of any DVC project “NO OBJECTION CERTIFICATE” issued from the Estate Officer, DVC of said project is required.

3.17:
Service tax will be applicable as per rules and rate quoted in the bid document should be inclusive of Service Tax, if otherwise, rate and S T on quoted price should be specified categorically.
Mode of tendering 

4.1
Single stage bidding is to be done with two separate sealed envelopes consisting of the following:-

(i) A Envelope - Having Earnest money and cost of tender paper (If down loaded from website), Qualifying requirement and Techno commercial part filled up bid sheet.


(ii) B Envelope – Price part as per the format enclosed in the bid documents.



On the tender opening date the tender opening committee would open the envelop ‘A’ to check the content. If ‘A’ envelop is as per requirement and subsequent scrutiny of submitted Q.R compliance and their acceptance as well as acceptance of the techno commercial part, then envelope ‘B’ will be opened. 


Offers failing to comply above will be out rightly rejected. 


The price part i. e. envelop ‘B’ would be opened for the techno commercially accepted bidders only. 


The date and time for opening the price bid is to be intimated to the Techno Commercially accepted bidders only. The price part of the bids would be opened at the notified date and time in presence of authorized representative of the concerned bidders.

4.2 
There will be no scope for supplementary price bid. The original price bid/bids submitted will be final.
                                                                                                                                                                                

 






  (Pravir Chand)

                                                                                Sr .Divisional Engineer (Civil)

                                                                                PHCD, DVC, BTPS ‘B’ (O&M)

                                                                                   For & on behalf of D V C                                                                                   
Distribution:

01 The Chief Engineer & Project Head,  DVC, BTPS ‘B’

02 The Dy. Chief Engineer (Civil), DVC, BTPS.

03 The Superintending Engineer (C) DVC, BTPS

04 The Joint Financial Adviser, DVC, BTPS.

05 The Sr Addl. Chief Accounts Officer, DVC. BTPS.

06 The Resident Audit Officer, DVC. BTPS.

07 The Vigilance Officer, DVC, BTPS.

08 The Superintending Engineer (Tech) DVC, BTPS. 

09 The S.D.E. (C), DVC, BTPS, Civil Division.

010 The Asstt. Commandant, DVC, CISF, BTPS Unit.

011 The D.A.(C), DVC, Colony Division.

012  Notice Board.

013  Office Copy.              
SECTION - I

DAMODAR VALLEY CORPORATION
GENERAL INFORMATION 
AND
INSTRUCTION 
TO THE TENDERERS/CONTRACTORS

DAMODAR VALLEY CORPORATION
1.00 GENERAL INFORMATION AND INSTRUCTION FOR SUBMISSION OF TENDER. 

1.01
Tenders are invited for the work “Overhauling of 5 Nos of Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage DVC, BTPS.”.. 
The tender shall be submitted in a single stage as per the manner of submission described elsewhere in this document in sealed cover and will be received in the  BTPS ‘B’  Plant Civil Office up to stipulate date and time and opened by the Senior  Divisional Engineer(Civil) or by his authorized representative upto the stipulated date and time and will be opened by tender opening committee on the stipulated date and at stipulated time in presence of tenderers or their representatives, who may be present.

1.02
The work contemplated under the scope of this tender shall be completed in all respect within 03(three) months from the 10th day after the date on which the written order to commence the work is issued to the contractor or from the actual date of commencement specified in the Work Order whichever is later. 
1.03
MODE OF DEPOSIT OF EARNEST MONEY 

Tenderer shall deposit Earnest Money in the following forms: 

a) Pay Order or Demand Draft in favour of Sr. Additional Chief Accounts Officer, DVC, BTPS payable at SBI Bokaro Thermal (Code 0045) & Bank of India, Bokaro Thermal. from any Nationalised or Scheduled Bank.

b) Bank Guarantee (in DVC approved format as per purchase manual) from a Nationalised Bank / Schedule  Bank / Foreign Banks, irrevocable and operative till the validity of the offer as per standard proforma   enclosed. 

c) Post Office National Savings / National Defence Deposit Certificate duly endorsed in favour of Chief Accounts Officer, DVC, Kolkata. 

d) Fixed Deposit Receipt issued by Nationalised Bank endorsed in favour of Sr. Additional Chief Accounts Officer, DVC, BTPS Bokaro Thermal. 

e) DVC bonds duly endorsed in favour of Sr. Additional Chief Accounts Officer, DVC, BTPS Bokaro Thermal.
No Bank Guarantee shall be accepted for EMD amount upto Rs. 10,000/-. However, EMD exceeding Rs. 10,000/- may be accepted in any of the above forms. 

1.04 MANNER OF SUBMISSION OF THE TENDER 

The offers are invited from the prospective & eligible bidders in single stage, 2 bids and two envelope modes. The tender shall be submitted in duplicate in the mode as mentioned hereunder.

(i) A Envelope - Having Earnest money and cost of tender paper (If down loaded from website).


(ii) B Envelope – Techno- Commercial Offer & price bid with necessary credentials and deviation schedule along with the cost of withdrawal prices for declared deviations as per the format enclosed in the bid documents.
Supporting documents for Techno Commercial Requirement are as follows:

I. Completion of work certificate from the concerned organization along with copy of the Work Order & Agreement in support of the intending bidders experience of execution of work as indicated under clause [1.(i)] of qualifying requirements.

II.  STRC & STCC of Jharkhand State/VAT Registration Certificate & VAT Clearance Certificate in the State where VAT is applicable, with validity as on date of submission of tender.

III.  Partnership deed/Affidavit for proprietorship/Article of association including any change in the constitution of business duly attested by a Notary Public.
IV. A certificate from the Banker (other than Co-operative and Rural Bank) of the tenderer on financial soundness.
V.  If address of tenderer is of any DVC Project, a “No Objection Certificate” from the  Estate Officer, DVC of that project to the effect that he does not have any DVC quarters     / building / shop / plot of land under his unauthorized occupation / possession.

On the tender opening day, the tender opening committee would open the ‘A’ envelope to check the contents. If ‘A’ envelope is as per requirement, then only ‘B’ envelope would be opened. 


Offers failing to comply above will be out rightly rejected 

The envelope ‘B’ of the bids would be opened at the notified date and time in presence of authorized representative of the concerned bidders
· There will be no scope for supplementary price bid. The original price bid/bids submitted will be final.
1.05
The tenderer shall quote the rate in figures as well as in words and the rates shall be written in English (in ink). The rate quoted shall be inclusive of all costs, taxes etc. 

1.06
TENDER VALIDITY PERIOD 

The tender shall be valid for six months from the date of opening of the tender. 

1.07
SECURITY DEPOSIT-CUM–PERFORMANCE GUARANTEE 

The successful tenderer will have to deposit as security, for satisfactory execution of the order, and for guaranteed performance of the supplied item/work executed for an amount equivalent to 10%of the ordered value in the form of Bank Guarantee (as per DVC format) within 30 days from the date of issuance of Work Order/Purchase Order/LOA, from any Nationalised /Scheduled Bank and it should have validity covering the entire warranty / guarantee / maintenance period over and above completion period for the tendered work plus six months claim period thereafter. 


No payment, whatsoever will be made till the acceptance of SDBG by DVC and execution of an agreement.

In case banks refuse to issue BGs having Claim Period separately, the validity period of those BGs may be taken as warranty period plus six months. 

For ordered value upto Rs. 1 lakh, there should not be any Security Deposit if payment is made after inspection and acceptance of materials or satisfactory completion of the work.

Security Deposit in the form of Bank Guarantee / Bank Draft / deduction of equivalent amount against running bill may be accepted for ordered value upto Rs. 5 lakhs. The amount so deducted as Security Deposit will only be released to the concerned supplier/vendor/contractor on expiry of warranty / guarantee / maintenance period of the Work/Purchase Order. However, for ordered value above Rs. 5 lakhs, Security Deposit in the form of Bank Guarantee shall only be acceptable.

SSI Units registered with NSIC, under its single point registration scheme, are exempted from depositing Security Deposit for ordering value upto the monetary limit for which the unit is registered. Small scale industries seeking such exemption must enclose valid registration certificate from appropriate Govt. Authority giving details such as validity, stores, monetary limit etc. failing which exemption will not be granted.

However, these SSI units will have to submit Performance Guarantee within 30 days from the date of issuance of LOA/Work Order for the works to be executed as per DVC norms and no payment will be effected till the acceptance of the same and execution of an agreement.

After placement of the Purchase Order/Work Order/LOI/LOA there will be no waiver of Security Deposit amount.

If the value of work done exceeds the tendered amount, the amount of bank guarantee in respect of security deposit will also be increased correspondingly and the contractor is required to furnish the bank guarantee covering this amount of security deposit. 

No claim shall be entertained on account of interest on security deposit and Earnest Money.

1.08
The details of the Bank Guarantee (EMD or SDBG or any other BG) is furnished below:


i) 
Bank Guarantee for Security Deposit cum Performance Guarantee shall 
be executed on the non-judicial stamp paper of the applicable value 
purchased in the name of the bank;

ii)  
The Bank Guarantee forwarded by the Bank only in the prescribed format of DVC as per general conditions of contract shall be accepted;

iii)
The Bank Guarantee should be executed by a Nationalised Bank / Scheduled Commercial Bank (Proforma as per Purchase Mannual, Performa to be inserted as annexure by site). The Bank Guarantee from Cooperative Bank / Rural Bank is not acceptable;

iv)
Any Bank Guarantee if executed on non-judicial stamp paper after six months from the date of purchase of such stamp paper shall not be valid;

v)
Each paper of Bank Guarantee shall bear the signature and seal of the Bank and Bank Guarantee Number;

vi)
The content of  the Bank Guarantee  shall be generally as per proforma prescribed by DVC ( The Owner / Purchaser ) in line with the purchase order / LOI / Work Order etc. and should contain all factual details;

vii)
Any correction, deletion etc. in the Bank Guarantee should be authenticated by the Bank officials signing the Bank Guarantee.

viii)
In case of extension of contract, validity of the Bank Guarantee shall have to be extended accordingly.

1.09
COMPLETION OF AGREEMENT FORMALITIES AFTER ACCEPTANCE OF TENDER 
The successful tenderer shall have to deposit bank guarantee of required amount in respect of security deposit cum performance guarantee, other connecting papers and documents and properly stamp the tender in accordance with the provision of stamp act and complete the agreement formalities, within 10 days from the date of issue of Letter of Intent / work order failing which his Earnest Money will be forfeited and he shall be disqualified for submission of tender for a minimum period of two years. 

1.10
CONTRACT AGREEMENT 

The contract agreement shall comprise of the following documents. 

i) Notice inviting tender. 

ii) Tender document submitted by the Contractor in original. 

iii) Letter of Intent / Work Order. 

iv) All other papers, correspondence etc. made during / for conclusion of the contract and which are of relevance / importance. 

v)      
All statutory papers submitted by the contractor and also valid on the date of execution of agreement.

vi)     
Bank Guarantee in approved proforma amounting to 10% of the contract value. 

vii)     
No Objection Certificate from the Estate Section of BTPS, if required.

1.11
GENERAL 
i)
The tenderers shall be presumed to have carefully examined the conditions and specifications of work and to have fully acquainted themselves with all the details of site, locations, communications, labour conditions and any other general information, data etc. pertaining to and needed for the work before submitting tender. In case of any doubt, it shall get clarified before the date of submission of the tender / offer.

ii)
All pages of the tender documents, conditions, specifications etc. shall be initialed at the lower left hand corner and signed wherever required by the tenderer before submission of the tender. 

iii)
If the intending tenders are a Firm or Company, then they shall in the forwarding letter mention the number and names of all the partners of the Firm / Company as the case may be and the name of the partner who holds the power of Attorney authorizing him to conduct, the transactions on behalf of the Firm or the Company. All partners shall sign before submitting the same unless the Power of Attorney holder has specifically been authorized in this respect. 

iv)
No alterations and modifications shall be made in the various forms and Schedules which form the part of the contract documents. Also any tender that is not accompanied by all the data and information specified herein above or that does not include rates as indicated / stipulated in the Schedule or that which is not initialed or signed wherever required shall be considered as incomplete and is liable for rejection at the discretion of DVC. 

v)
If any tenderer withdraws his tender before its acceptance or refuses within a reasonable time without giving any satisfactory and acceptable explanation thereof, the tenderer shall be disqualified for making any tender of the DVC for a minimum period of one year. In case the tenderer refuses to carry out the works after acceptance of the tender without any satisfactory reason thereof, the tenderer shall be disqualified for submission of tenders in future for a minimum period of two years and the security deposits / earnest money will be forfeited. 

vi)
The work may not be awarded to such tenderer / contractor who have any DVC quarters / building / shop / plot of land under his un-authorised occupation / possession. 

vii)
If any information in contrary to the declaration and / or No Objection Certificate comes into the notice of DVC, the work may not be awarded to the tenderer / contractor.

1.12
INTERPRETATIONS OF TENDER DOCUMENTS BEFORE TENDERS ARE RECEIVED :
If any person contemplating submission of a tender for the work covered by these tender documents, is in doubt as to meaning of any part of the tender documents, he may submit to the Superintending Engineer (Civil), DVC, BTPS a written request for interpretation thereof. Any interpretations of the tender documents made only by formal addendum issued by the Superintending Engineer (Civil), DVC, BTPS, shall be final and binding on all parties. No other interpretation by the contractor or any person on his behalf will be accepted by the DVC.

The contractor shall particularly apprise himself of the space available around work site for storage of materials, working conditions etc.

1.13
ADDENDA :

Addenda to the tender documents may be issued prior to the date of opening of the tenders to clarify the documents to reflect modifications in the contract terms. 

Each addendum issued by the Chief Engineer-I & Project Head, DVC, BTPS ‘B’ or his authorized representative will be distributed, in duplicate to each person or organization to whom a set of the tender documents has been issued. Each recipient will retain one copy of each addendum for submission along with his tender and return one signed copy to the Superintending Engineer (Civil), DVC, BTPS or his authorised representative as acknowledgement of receipt of addendum. All addendum by the Chief Engineer-I & Project Head, DVC, BTPS ‘B’ / or his authorised representative will become part of the tender documents. 

1.14
REJECTION OF TENDERS: 


Any unbalanced tender will be subject to rejection without assigning any 
reason for such rejection. 

Any stipulation by the tenderer, which is in conflict with the tender documents and is considered of sufficient importance, may be the cause for rejection of the tender. 

SECTION II

DAMODAR  VALLEY  CORPORATION

G E N E R A L

R U L E S   &   C O N D I T I O N S

O F    C O N T R A C T

F O R

D V C    W O R K S

DAMODAR VALLEY CORPORATION

General Rules and Directions for the Guidance of Contractors

1]
Receipts for payments made on account of work, when executed by a firm, must also be signed by the several partners, except where the contractors are described in their tender as a firm, in which case the receipts must be signed in the name of the firm by one of the partners, or by some other person having authority to give effectual receipts for the firm. In case of proprietary firm, receipts for payment made on account of work shall be signed by the owner of the firm or his authorized legal representatives.

2]
The Tender Opening Committee will open tenders in the presence of the tenderers or their authorized representative who may be present at the time, and will enter the amount of all the tenders in a Comparative Statement in a suitable form. Tenders shall be opened on the date and time so specified even if a tenderer is not present. In the event of tender being rejected, the Earnest Money forwarded with such unaccepted tender shall be refunded to the tenderer remitting the same. 

3]
The officer inviting the tender reserves the right not to accept the lowest rate quoted by a Tenderer and to reject any or all the tenders and to split up and award the work to more than one Tenderer, if necessary, without assigning any reason thereof. 

4] 
A)
The amount of Earnest Money shall be as follows:


1.    For cases of estimated value upto Rs. 5 crores –  2 % of estimated value,

2.  For cases of estimated value above Rs. 5 crores -  1 %  subject   to minimum of Rs. 10 lakhs.

5]
When a tender is accepted, the tenderer shall have to  comply with the provisions of security cum performance guarantee clause described in clause 1.07  of GENERAL INFORMATION AND INSTRUCTION TO THE TENDERERS/CONTRACTORS, and deposit other connecting papers and documents and properly stamp the tender paper in accordance with the provision of Stamp Act within a period as specified in the letter of approval / intent, failing which his Earnest Money will be forfeited and he shall be disqualified for submission of tender for a minimum period of two years. 

When the successful tenderer has deposited Security Deposit for tendered value of Rs. 5.00 lakhs and below or 10% Bank Guarantee as security deposit and furnished all documents and properly stamped the tender paper, the Divisional Engineer shall scrutinize all pages of the form of item rate tender and contract for works and other documents to see that form has been properly filled up and signed by tenderer and signature is witnessed. He shall then, if he is competent to accept the tender, sign the acceptance of the tender or if he is not so competent, shall send the form duly signed by him for signature of acceptance to the officer competent to accept it. 

6]
Non-submission of earnest money may make the tender submitted liable to rejection. The rate of such tender / quotation shall not be read / taken into account / consideration at the time of opening of tender. However, minor irregularities in the shape of little or less deposit of EMD amount not exceeding Rs. One hundred may be condoned (by the competent authority) but immediate action for deposit of balance Earnest Money in   cash / Bank Draft must be taken. 

7]
All govt. taxes and duties, including the statutory ones applicable in respective region payable in respect of the work will be borne by the contractor and shall not be charged in whole or in part to the Corporation. 

8]
All rates quoted in the tender / quotation shall be inclusive of charges for carrying of the materials to site and incidental expenses, if any, whether stated in the schedule of works or not. 

9]
It is obligatory on the part of the tenderer to make his own arrangement of water required for the work under contract at each location. If, however water is supplied by DVC, the charge for the same shall be recovered @ 1% of the contract value from the bill of the tenderer. The water point will be given at one place near the work site from where tenderer shall have to make his own arrangement of distribution line. 

10]
The quotation shall be clearly and legibly written and the whole writing must be by the hand of the person signing the tender and with the same pen and ink. The condition may be suitably relaxed in case of tenderer unable to write in English. 

11]
Site:

The site indicated in the site plan is approximate and exact location will be shown at site by the Engineer-in-Charge of the work or his representatives. 

12]
Lay-out:

The layout of the structures will be the responsibility of the contractor. The work, however, will not be taken in hand before the Divisional Engineer or his representative has satisfied himself of the correctness of the layout. 

No work should be carried out on Sundays & holidays. However, if the work is to be carried out on Sundays & holidays, prior written approval is to be obtained from the Divisional Engineer. 

13]
Treasure:

Should any treasure, fossils, minerals or work of ancient art and or antique be found during excavation or while carrying out the work such treasures, fossils, minerals etc. shall be property of the DVC, or the Govt. of India, as the case may be. 

14]
Benches:

The tenderer is to construct and maintain proper benches at the intersection of all main walls in order that the lines and level may be accurately checked at all times. 

15]
Access to Sites:

The tenderer is to include in his rates for forming access to the site with all temporary roads and gangways required for the work. 

16]
Access for Inspection:

The tenderer is to provide at all times during the progress of the work and the maintenance period, proper means of access with ladders, gangways etc. and the necessarily attendance to move and adopt as directed for the inspection or measurement of the works by the project supervision staff. 

17]
Order  Book :

The tenderer will be required to keep an order book at site of work. Any special order and instruction to be issued to the tenderer by the Engineer-in-Charge or his representative will be recorded in this book. Each page of this book will be numbered and initialled by the Engineer-in-Charge or his representative. The book will always be kept at the site of work. The tenderer will however, sign all order as token of his having seen and noted. This order book will be the property of the DVC. 

18]
Lighting Arrangement :

The tenderer is to make his own arrangement for proper lighting of the whole site. 

19]
Work Programmes :

The tenderer on starting the work shall furnish to the Engineer-in-Charge a programme for carrying out the work stage by stage in the stipulated time. A graph or chart on each individual work shall be maintained by the contractor at site showing the progress week by week. 

20]
Vouchers :

The tenderer shall furnish the Engineer-in-Charge with vouchers on request to prove that the materials are as specified. 

21]
Specification : 

Workmanship and materials to be strictly as per latest Indian Standard Specification and / or as per DVC printed specification. 

22]
Clearing the Site:

The site shown on the plan shall be cleared of all obstructions, loose stones and materials, rubbish or all kinds as well as brush woods, all holes or hollows, whether originally existing produced by removal of loose stones or brush wood shall be carefully filled up with earth well rammed and levelled off as directed. No payment for this will be made separately. 

23]
Protection of Trees:

Trees designated by the Engineer-in-Charge shall be protected from damage during the course of the work and the earth level shall not be changed within three feet of such trees. Where necessary such trees shall be protected by means of temporary fencing. 

24]
Clearing the site before commencement of work:

All rubbish, brushwood trees shall be cleared away at least 60 meter from an area extending 8 meter in all direction round the site of each structure to be created. All roots to be grubbed 1.5 meter below level and holes filled up with earth well rammed. Trees which come under the structure site shall be fallen down and uprooted and holes made up should be filled up. No extra payment for works under this clause will be made. The tenderer is to allow for this at his own cost. 

25]
Validity of Rates:

Rates quoted in the tender as well as of the terms and conditions of the tender shall remain firm and valid for a minimum period of 6 months from the date of opening of tender during which period tender is likely to be finalized and letter of intent issued. On being done so, the tenderer shall be strictly bound by the terms & conditions and provisions of the tender and execute the work at the quoted rates. 

The above mentioned period of six months may however be extended with the consent of the tenderer. 

26]
The tenderer should note that all statutory provisions of the governments as may be applicable, including recovery of taxes and duties at source, shall be binding upon the tenderer.

27]
The tenderer shall submit to the Engineer-in-Charge every month such statistical return in respect of labour employed by him in the work as may, from time to time ,be required by the DVC in such form and within such date as may be prescribed for the purpose. On his failure to comply with the above, he shall be liable to pay such cost as may be reasonably incurred by the DVC for compilation of such returns. 

28]
The tenderer shall be required to provide separate latrines and urinals for women workers in accordance with Rules 6-18 of CPWD MODEL Rules. 

29]
The tenderer shall at all time exercise reasonable precaution for the safety of employees in the performance of his contract and shall strictly comply with all the provisions of the safety and pollution control laws. The tenderer shall comply with the provisions of the safety Hand Book as approved by the competent authority. 

30]
If any tenderer withdraws his tender before acceptance or refuses within a reasonable time without satisfactory explanation he shall be disqualified for submission of tender for minimum one year. Tenderer who refuses to carry out the work after acceptance of the tender without valid reasons shall be disqualified for submission of tender in future for a period of minimum 2 (two) years and the security deposit/earnest money submitted to DVC will be forfeited. 


     ___________________                           Signature of Contractor

TENDER  FOR  WORKS

I / We hereby tender for the execution for the Secretary, Damodar Valley Corporation of the work specified in the underwritten memorandum at rates specified therein within a period of One Year from the date of work order which may be extended to second  year at the same rates terms and conditions subject to assessment of satisfactory performance at the end of first year and in accordance in all respect with the specifications, designs and other documents and subject to the annexed conditions of contract and with such materials as are provided for by, and in all other respect in accordance with such conditions so far as possible. 

M E M O R A N D U M

	a]
	Name of Work:  Overhauling of 5 Nos of Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage DVC, BTPS.


	b]
	Estimated Cost : Rs. 7,37,965/- only 



	
	

	c]
	Earnest Money : Rs. 14,800/- only.

	
	Initial security deposit be deposited before the commencement of the work : Ten percent (10%) of tendered value in the form of bank guarantee.



	d]
	Time required for the work from the date of written order to commence – 03 (three) months.



	E]
	Date   of   written order  to  commence 

----------------------------------------------------------

	f]
	Total number of item of work tendered for 

-----------------------  


Should this tender be accepted I / We hereby agree to abide by and fulfill all the terms and provisions of the said conditions of contract annexed hereto so far as applicable or in default thereof to forfeit and pay to the Secretary, Damodar Valley Corporation or his successors in office the sums of money mentioned in the said conditions.

Signature of Contractor 


Dated the

Day of 
/200 

before submission of tender 

Witness :








Address :







Occupation :

Signature of witness to 

contractor’s signature 

The above tender is hereby accepted by me on behalf of the Secretary, Damodar Valley Corporation. 










Dated the

Day of 
/200 


Accepted value of the work 

Rs. ………………………….

Rupees _____________________________________________________________

Acceptance communicated on ________________

Signature of the officer                 accepting the tender

Signature of the party making the tender 
CONDITIONS  OF  CONTRACT

Clause – 1     :




Compensation

    for delay

Clause – 2 (LD CLAUSE)    :
The time remains the essence of all major contracts/ purchase orders awarded by DVC and all supply/work under a Purchase Order/work order needs to be completed within the stipulated time schedule. Therefore, the provision has been kept in the contract/ Work Order/Purchase Order that in case of delay in completion, for the reasons attributable to the contractor, DVC reserves the right to recover from the contractor a sum equivalent to 0.5% of the value of the delayed works for each week of delay and part thereof subject to maximum of 5% of the total value of the order as Liquidated Damage (LD). However, LD once deducted should not be refunded to the contractor again.

2.1
Alternatively, the Purchaser / Owner reserves the right to purchase the material from elsewhere or get the work done through other agencies at the sole risk and cost of the Contractor and recover all such extra cost incurred by the Purchaser / Owner in procuring the material or getting the work done by the above procedure

2.2
Alternatively, the Purchaser / Owner may cancel the Order completely or partly without prejudice to his right under the alternatives mentioned above.

Clause – 3    :
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-2 thereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such waiver shall not withstanding be exercisable in the event of any future case of default by the Contractor and the liability of the Contractor for compensation    shall    remain    unaffected. In the event of the Engineer-in-Charges putting in force all or any of the powers vested in him under the preceding Clause he may, if he so desires after giving notice in writing to the Contractor take possession of (or at  the sole discretion of the Engineer-in-Charge which shall be final) use as on hire ( the amount of hire money being also in the final determination of  the Engineer-in-Charge)  all or any tools, plant materials and stores, in or upon the works or the site thereof, belonging to the contractor, or procured by the Contractor and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of these not being applicable at current market rate to be certified by the Engineer-in-Charge by notice in writing may order the Contractor or his authorized agent of the works, Foreman or other authorized agent to remove such tools, plants, materials or stores from the premises (with a time to be specified in such notice) and in the event of the Contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them at the Contractor’s expenses or sell them by auction or private sale on account of the Contractor and at his risk in all respect and certificate of the Engineer-in-Charge as to the expense of any such remove and the amount of the proceeds and expense of any such sale shall be final and conclusive against the Contractor. 


Clause – 4     :  
Delivery  Schedule  ( Completion Schedule ) 

Time is the essence of this contract and normally no variation shall be permitted in the delivery time / completion schedule mentioned in the Order / contract unless an amendment in this regard is issued by DVC. Time extension may be issued on specific request / reason provided such request in communicated to the Order Issuing Authority at least 7(seven) days before the expiry of the stipulated delivery / completion schedule. Such extension, however, can be accorded as per provisions in DFP.

Clause – 5     :
On completion of the work, the Contractor shall be furnished with a certificate by the Divisional Engineer (hereinafter called the Engineer-in-Charge) of completion but no such certificate be given, nor shall the work be considered to be complete until the Contractor shall have removed from the area of the premises (to be distinctly marked by the Divisional Engineer in the site plan) on which the work shall be executed, all scaffolding, surplus materials and rubbish and cleaned of the dirt from all wood work ,doors, windows,  walls, floors,  or other parts of any building in upon or about which the work is to be  executed, or  which he may have had possession for the purpose of the execution thereof not until the work shall have been measured by the officer of the Corporation in accordance with the rules of the department whose measurements shall be binding and conclusive against the Contractor. If the Contractor fails and / or neglects to comply with the requirements of this clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt on or before the date fixed for the completion of the work the Engineer-in-Charge may at the expenses of the Contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirt, etc. aforesaid, and the Contractor shall forthwith pay the amount of expenses so incurred, and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid, except, for any sum actually realized by the sale thereof.

Clause – 6    :
The  Contractor  shall execute the whole and every part of the work in the most substantial and work manlike manner, and both as regards materials and otherwise in every respect strictly in accordance with the specification. The Contractor shall also confirm exactly, fully and faithfully to the designs, drawings and instruction in writing relating to the work signed by the Engineer-in-Charge and lodged in his office and to which the Contractor shall be entitled to have access at such office, for the purpose of inspection during office hours and, if required, be entitled at their own expense to make or cause to be made copies of the specification and of all such design, drawings and instructions as aforesaid. 

The Engineer-in-Charge shall have power to make any alteration and / or additions to the original specification, drawings, designs and instructions that may appear to him to be necessary or advisable during the progress of the work and the Contractor shall be bound to carry out the work in accordance with the instructions which may be given to him  in writing signed by the Engineer-in-Charge and such alteration shall not invalidate the contract and any additional work which the Contractor may be directed to do in the manner above specified as part of the work shall be carried out by the Contractor on the same conditions in all respects on which he agreed to do the main work and at the same rates as are specified in the tender for main work. The time for completion of work shall be extended in the proportion that the additional work bears to the original contract work and the certificate of the Engineer-in-Charge shall be final and conclusive as to such proportion. And if the altered, additional or substituted work includes any class of work, for which no rate is specified in this contract then such class of work shall be carried out at the rates entered in the CPWD-DSR-2002, which was in force at the time of acceptance of the contract minus / plus the percentage which the total tendered amount bears to the estimated cost of the entire work put to tender, and if the altered, additional or substituted work is not entered in the said schedule of rates, payment there of shall be made by the Engineer-in-Charge by determining the rates of analysis worked out from (a) the basic rates of materials and labour provided in the CPWD-DSR-2002 which was in force at the time of acceptance of contract or (b) the current market rates of materials & labour whenever basic rates for the work are not available in the schedule. 


In case when such rates are determined on analysis by the Engineer-in-Charge under (a) above, the stipulated percentage above or below as provided in the contract shall also apply and in case of rates worked out on analysis under (b) above, no contractual percentage will be applicable. 

In the event of a dispute, the decision of the Engineer in Charge will be final, provided always that the contractor shall not be entitled to any payment for any additional work done unless he has received an order in writing from Engineer-in-Charge for the additional work and the contractor shall be bound to submit his claim, for any additional work done during any month on or before the 15th day of the following month accompanied by a copy of the order in writing of the Engineer-in-charge for the additional work and that the contractor shall not be entitled to any payment in respect of such additional work, if he fails to submit his claim within the aforesaid period.

The quantity of works mentioned in the Bill of Quantities in price of Contract is approximate and is liable to vary in the course of actual execution of work. If such variation exceeds 25% of the specified approximate quantity the Corporation shall be at liberty to take the whole of such excess quantity of work out of the hands of the Contractor and allot it to other agency and / or execute it departmentally and / or get it done by the Contractor at such revised rates as may be agreed upon, provided nevertheless that if the Corporation does not exercise the power herein before reserved, the Contractor shall be bound to do all the excess work, irrespective of its magnitude at the rates initially tendered by him.
Clause – 7    :
In the event of death of the contractor (being sole proprietor) while the work is in progress, if his legal successor fails to turn up within 60 days from the date of expiry to carry out the balance work, DVC shall have the power to terminate the contract after taking approval of the authority who accepted the tender without any loss either to the contractor or to the Corporation. 

Clause – 8    :
If it shall appear to the Engineer-in-Charge or his subordinate in-charge of the work, that any work has been executed with unsound, imperfect or unskillful workmanship or with materials of any inferior description, or that any materials or articles provided by him for the execution of the work are unsound or a quality inferior to the contracted or otherwise not in accordance with the contract, the Contractor shall demand in writing from the Engineer-in-Charge specifying the work materials or articles complained of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or as the case may be, remove the materials or articles so specified and provide other proper and suitable materials or articles at his own proper charge and cost. In the case of any such failure the Engineer-in-Charge may rectify or remove and re-execute this work or remove and replace with others, the materials or articles complained of, as the case may be, at the risk and expense in all respect of the contractor. 

Clause – 9      :
All work under  or  in  course of execution or executed in pursuance of the contract shall at all time be open to the inspection and supervision of the Engineer-in-Charge and his subordinate and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-Charge or his subordinate to visit the works shall have been given to the Contractor, either himself be present to receive orders and instruction, or have a responsible agent duly accredited in writing present for the purpose. Orders given to the Contractor’s agent shall be considered to have the same force as if they had been given to the contractor himself. The Contractor shall give not less than five days notice to the Engineer-in-Charge or sub ordinate in charge of the work before covering up any work in order that the same may be inspected and correct dimensions thereof be checked before the same is so covered up. 


Clause – 10 : 
The contractor should complete the following formalities before the refund of the Security Deposit( to be released after maintenance/warranty period is over).

a)
Acceptance of the Work by Engineer in-charge.

b)
Apply for extension of time as and when required immediately.

c)
Rectification of the defects pointed out by the Engineer in-charge.

d)
Completion of work in all respect, including clearing of sites. 

Clause – 11   :
The contractor shall supply at his own cost all materials, plant, tools appliances, implements, ladders, cordage, tackle, scaffolding and temporary works requisite or proper for the proper execution of 
the work whether original, altered or substituted and whether included in the specification or other documents forming part of the contract or referred to in these conditions or not or which may be necessary for the purpose of satisfying or complying with the requirement of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, which he is entitled to require together with carriage therefore to and from the work. The contractor shall also supply without charge the requisite number of persons with the means and material necessary for the purpose of setting out works, and counting, weighing and assisting in the measurement or examination at any time from and time to time of the work or materials. Failing his so doing the same may be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract, or from his Security Deposits or the proceeds of sale thereof, or of a sufficient portion thereof.  The contractor shall also provide all necessary fencing and lights required to protect the public from accident, and shall be bound to bear the expenses of defense or every suit, action or other proceeding at law / that may be brought by any person for injury sustained owing to neglect of the above precautions to pay any damages and cost which may be awarded in any such suit, action or proceeding to any such person or which may with the consent of the contractor be paid to compromise any claim by any such person. 

Clause – 12   :
In carrying materials over District Board and Union Board roads the contractor should note the permissible load on such road and arrange his transport accordingly. He may have to bear the cost of repairs to these roads, including repairs to bridges as assessed by the District Board or the Union Board authorities, if vehicles are used in breach of their rules. 

Clause – 13 :
The contractor shall at his own expense provide or arrange for the provision of footwear for any labour doing cement mixing work or work involving the use of tar, mortar etc. which the contractor has undertaken to execute under this contract, to the satisfaction of the Executive Engineer, and on his failure to do so the Corporation shall be entitled to provide the same and to recover the cost thereof from the Contractor. 

Clause – 14  :  
At places where 50 or more women workers are employed, a contractor shall at his own expense make provision for crèches in accordance with rule 12 of the CPWD Model Rules enclosed as Annexure ‘A’ to this Agreement. 

Clause – 15   :
The contractor shall be required to provide separate latrines and urinals for women workers in accordance with rules 6-10 of the CPWD Model Rules enclosed as Annexure ‘B’ to this Agreement. 

Clause –16        :
No female labour shall be employed within the limits of a cantonment. 

Clause – 16 (a)  :
The Contractor shall not employ for the purpose of this contract any person who is below the age of twelve years, and shall pay to each labourer for the work done by such labourer, wages not less than the wages to be paid under minimum wage act.

Clause – 16(b)   :
The Engineer-in-Charge shall  have  the  right  to  enquire into and decide any complaint alleging that the wages paid by the contractor to any labour for the work done by such labour is less than the wages to be paid under relevant minimum wage act. 

Clause – 16 (c)   :
The Engineer-in-Charge of the work shall have the right to decide whether any labourer employed by the contractor is below the age of twelve years and to refuse to allow any labourer whom he decides to be below the age of twelve years, to be employed by the contractor.

Clause – 16 (d)   :
The contractor shall make regular and prompt payment of wages to the labourers engaged on the work and in no case the payment shall be delayed more than 7 days following the period for which wages are due. If it is proved that workers are not being paid regularly, the contract is liable to be rescinded. 

Clause – 16 (e)   :
If the Divisional Engineer is satisfied that any labourer has not been paid wages within the time specified above, the Divisional Engineer shall be entitled to pay him the wages due and deduct the same out of the money due or payable to the contractor, after making necessary enquiries in the matter. 

Clause – 16 (f)   :
The contractor shall strictly comply with the provisions   of   the payment of Wages Act, 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 and the Contractors’ Labour (Regulation and Abolition) Act 1970 or the modifications thereof or any from time to time. 

The contractor shall indemnify the Corporation against payments to be made under and for the observance of the laws aforesaid without prejudice to his right to claim indemnity from his sub-contractor. 

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract. 

Clause – 17   :
In every case in which by virtue of the provision of sub-section (1) of section 12 of the Workmen Compensation Act 1923, the Corporation is obliged to pay compensation to a workman employed by the contractor, in execution of the works, the Corporation will recover from the contractor the amount of the compensation so paid, and with prejudice to the rights of the Corporation under sub-section (1) of section 12 of the said Act, the Corporation shall be at liberty to recover such amount or any part thereof by deducting it from the Security Deposit or from any sum due by the Corporation to the contractor whether under this contract or otherwise. The Corporation shall not be bound to contest any claim made against it under section 12, sub-section (1) of the said Act, except on the written request of the Contractor and upon his giving to the Corporation full security for all costs for which the Corporation might become liable in consequence of contesting such claim. 



Clause – 18   : 
In the case of tender by partners, any changes in the constitution of the firm shall be forthwith notified by the Contractor to the Engineer-in-Charge for his information.

In case of failure to notify the change in the constitution within 15 days, the Engineer-in-Charge may by notice in writing rescind the contract, and the Security Deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the Corporation and the same consequences shall ensure as if the contract had been rescinded under clause-3 thereof, and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract. 

Clause – 19  :
All works to be executed under the contact shall be executed under the Engineer-in-Charge who shall be entitled to direct on what point or points and in what manner they are to be commenced and from time to time carried on. 

Clause – 20    :
In case of any item of works for which there is no such DVC / CPWD Specification or DVC / CPWD Specification is not clear in the matter such work should be carried out in accordance with relevant code of BIS or as per the best prevailing practices in industry and instruction and requirement of the Engineer-in-Charge.
Clause – 21     :
Canvassing in connection with the tender is strictly prohibited and tender submitted by any tenderer who resort to canvassing will be rejected. 

Clause – 22    :
The tenderers are bound by the terms and conditions as mentioned in the Tender Form and must abide by them in all circumstances. 

Clause – 23    :
The Contractor must be a  licensed  Contractor, wherever required.  

Clause – 24   : 
In case work order is given stating date of commencement before execution of agreement, no payment will be made for the work done without execution of Agreement. 

Clause – 25    :
The Contractor whose has to engage unskilled labour in execution of their job / labour supply contracts should obtain such workers from the local people available. 

Clause – 26    :
Contractor  shall  duly  fill  up  and  sign  the  No  Relation  Certificate attached to the tender form. 

Clause – 27    :
All taxes, ferry charges, tolls, quarry fees, royalties, octroi duties, rent and so on payable in respect of buildings, sheds etc. and in respect of materials supplied / owned by the contractor shall be paid by the Contractor and shall not be chargeable in whole or in part to the Corporation. 

Clause – 28     :
The Contract is liable to cancellation if either the   contractor himself or any of his employees is found to be an Engineer or other officer of the Engineering Departments of the Damodar Valley Corporation who has undertaken the contract or the employment as the case may be within two years from the date of his retirement of released from the services of the Corporation without a prior permission of the Corporation. 

Clause – 29   :  
The plants and machinery required to the work will be issued to the contractor on hire on conditions given, plant and machinery when supplied shall be made over and taken back at the Departmental store and the contractor shall bear the cost of their carriage from the Central Stores to site of work and back. 

The Contractor shall be responsible to return the plants and machineries in the condition in which it was handed over to him and he shall be responsible for all damages caused to the said plant and machinery at the site of work or elsewhere in operation or otherwise during transit, including damages too or loss of plants and for all losses due to his failure to return the same soon after the completion of work for which it was issued. The Divisional Engineer shall be the sole judge to determine the liability of the contractor and its extent in this regard and his decision shall be final and binding on the Contractor. 

Clause – 30   :
If the contractor fail / fails to rectify and make good any such leakage or damage found during the guarantee period, within the specified date as may be intimated by the Engineer-in-charge,  the Corporation reserves the right to get the leakage or the damage rectified departmentally or by any agency at the cost of the contractor who did the original work and that if the Security Deposit / amount for which the Bank Guarantee is furnished by the contractor is found insufficient to meet the expenses incurred by the Corporation for the aforesaid purpose, the contractor shall be liable to pay the outstanding balance. 

The terms and conditions of the agreement have been read / explained to me / us and  I / we certify that I / we clearly understand them.

Witness :






     Signature of Contractor  : 

NO  RELATION  CERTIFICATE

Certified that I / We have no relative posted in Accounts / Finance Department in any capacity between grades of Divisional Accountant and Addl. Chief Accounts Officer / Dy. Financial Advisor (both inclusive) or as an Engineer in the capacity between the grades of Dy. Chief Engineer and Junior Engineer (both inclusive) in DVC under whose audit / technical control the work will be executed. I / We shall also intimate the name of persons who subsequently employed by me / us who are near relatives to any Engineer / Divisional Accountant or office in DVC. 

By the terms near relative is meant wife, husband, parents and grand parents, children and grand children, brother and sisters, uncles, aunts and cousins and their in-laws. 









Signature of the Contractor 

ANNEXURE – ‘A’

Re  :  Creches for children of women workers.
At every work place, at which 50 or more women workers are ordinarily employed, they shall be provided with two hunts for the use of children under the age of 6 years belonging to such women. 

One hut shall be used for infants’ games and play and the other as their bed room. The huts shall not be constructed on a lower standard than the following :

(i)   thatched roof

(ii)   mud floors and walls

(iii)   planks spread over the mud floor covered with matting 

The huts shall be provided with suitable and sufficient openings for light and ventilation. There shall be adequate provision of sweeper to keep the places clean. There shall be two “Dias” in allendance. Sanitery utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The use of the hut shall be restricted to children, there attendants and mothers of the children. 

The size of Creche or Creches shall vary according to the number of women workers. The Crèche or Crèches shall be properly maintained and necessary equipment like toys, etc, shall be provided. 

ANNEXURE – ‘B’

Re :  
Separate Latrines & Urinals for Women Workers :

          Scale of accommodation in latrines and urinals :

There shall be provided within the precinct of every workplace latrines and urinals in an accessible place, and the accommodation, separately for each of them, shall not be less than the following scale:

a)
Where the number of persons does not exceed 50 - 2 seats. 

b)
Where the number of persons exceeds 50 but does not exceed 100 -3  
seats. 

c)
For every additional 100……3 per 100. In particular cases the Executive Engineer shall have the power to vary the scale where necessary. 

Latrines and urinal for women:
If women are employed, separate latrines and urinals screened for those for men and marked in the vernacular in conspicuous letter ‘For Women Only’ shall be provided on the scale laid down above. Those for men shall be similarly marked ‘For Men Only’. A poster showing the figure of a man and women shall also be exhibited at the entrance of latrines for each sex. There shall be adequate supply of water close to the urinals and latrines. 

Latrines and urinals  : Except in workplaces provided with water flushes latrines connected with a water borne sewage system, all latrines shall be provided with receptacles on dry earth system which shall be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary condition. The receptacles shall be tarred inside and outside at least once a year. 

Construction of Latrines: The inside shall be constructed of masonry or some suitable heat resisting non-absorbent materials and shall be cement washed inside and outside at least once a year. The dates of cement washing shall be noted in a register maintained for this purpose kept available for inspection. 

Disposal of Excreta   : Unless otherwise arranged for  by  the local sanitary authority arrangements for proper disposal of excretory by incineration at the work place shall be made by means of suitable incinerator approved by the Assistant Director of Public Health or the Municipal Medical Officer of Health, as the case may be in whose jurisdiction the workplace is situated. Alternatively excrete may be disposed of by putting a layer of night soil at the bottom of Pucca tank prepared for the purpose and covering it with a 6” layer of waste or refuse and then covering it up with a layer earth for a fortnight  (when it will turn into manure). 

ANNEXURE – ‘C’

1]       Application   :
The code rules and regulations mentioned below shall apply to all building and construction works in charge of DVC. 

2]       Definitions    :   i]  
“workplace” means a place at which, at an average fifty or more workers are employed in connection with construction work 




    ii]
Large workplace means a place   at   which   at   any 

average 500 or more workers are employed in connection with construction work.

3]
SAFETY  CODE   :

i]
Suitable scaffolds should be provided for worker for all works that con not done safely from ladders. When a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well, suitable footholds and hand holds shall be provided on the ladder and the ladder shall be given an inclination not steeper then ¼ to 1 (¼ horizontal) and 1 vertical.

ii]
Scaffolding or staging more than 12’ (twelve feet) above the ground or floor, swang or suspended from an overhead support or erected with stationery support shall have a guard rail properly attached bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof with only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from awaying from the building or structure. 

iii]
Working platform, Gangways and stairway should be so constructed that they should not sag unduly or unequally, and if the height or the platform or the Gangway or the Stairway is more than 12 feet above ground level or floor level, they should be closely boarded, should have adequate width and should be suitable fastened as described in (ii) above. 

iv]
Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 3’–0” .

v]
Safe means of access shall be provided to all working platform and other working places. Every ladder shall be securely fixed. No portable single ladder shall be over 30 feet in length while the width between side rails in rung ladder shall in no case less than 11½”  for ladder upto an including 10 feet in length. For longer ladders this width should be increased at least ¼” for each additional feet of length uniform step spacing shall not exceed 12”. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any or sites of work shall be so stated or placed as to cause danger or inconvenience to any person or the public. The Contractor shall provide all necessary fencing and lights to protect the public form accident, and shall be bound to bear the expenses of defense of every suit, action or other proceeding of low that may be brought by an person for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit, action or proceeding to any such personer which may with the consent of the Contractor be paid to compromise any claim by any such person. 


vi]
EXCAVATION AND TRENCHING :

All trenches, four feet or more in depth, shall at all times be supplied with a least one ladder for each 100 feet in length or fraction thereof ladder shall be extended from bottom of the trenches to at least 3 ft. above the surface of the ground the side of the trenches which are 5’ or more in depth shall be stepped back to give suitable slope, of securely held by timber bracing, so as a to avoid the danger of sides to collapse. The excavated materials shall not be placed within 5 feet of the edges of the trench or half of the depth of the trench whichever is more. Gutting shall be done from top to bottom. Under no circumstances, undermining or undercutting shall be done. 


vii]
DEMOLITION:

Before any demolition work is commenced and also during the process of the work:-

a]
All roads and open areas adjacent to the work shall either be closed or suitably protected. 

b]
No electric cable or apparatus which is liable to be a source of danger over a cable of apparatus used by the operator shall remain electrically charged. 

c]
All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with derbies or materials as to render it unsafe. 

viii]
All necessary personal equipment as considered adequate by the Engineer-in-Charge should be kept available for the use of the person employed on the site and maintained in a condition suitable for immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those conceded. 

a]
Workers employed on using as phaltic material cement and lime motors shall be provided protective footwear and protective goggles. 

b]
Those engaged in white washing and mixing stacking of cement bags or any materials which is injurious to the eyes shall be provided with protective goggles. 

c]
Those engaged in welding works shall be provided with welders protective eye shields. 

d]
Stone breakers shall be provided with protective goggles and protective clothing, seated at sufficiently safe intervals. 

e]
When workers are employed in sewers manholes which are in use, the contractor shall ensure that the manhole covers are open and are ventilated at least for an hour before the workers are allowed to get into the manholes, and the manholes, so opened shall be cordoned off with suitable railing and provided with signals or boards to prevent accident the public. 

f]
The Contractor shall not employ men below the age of 18 years and women on the work on painting with products containing lead in the form. Wherever men above the age of 18 years employed on the work of lead painting, the following precautions should be taken. 

1. No paint containing lead or lead product shall be used except in the form of paste or ready made paints. 

2. Suitable face marks should be supplied for use by the workers when paint is supplied in the form of supply or surface having lead paint dry rubbed and cropped. 

3. Overhauls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable the working painters to wash during and cessation of work. 

ix]
When the work is done near any place where there is risk of drawing all necessary equipments should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the work. 

x]
Use of hoisting machines and tackle including their attachments anchorage and supports shall confirm to the following standard or conditions:-

1]        a)
These  shall  be  of   good   mechanical   construction, sound material and adequate strength and free from patent defect and shall be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and adequate strength, and free from patent defects. 

Every crane driver or hoisting appliance operator shall be properly qualified and no person under an age of 21 years should be in charge of any hoisting machine including any scaffolds, which are to give signals to operator. 

4]
Model rules for the protection of health and sanitary arrangements for workers employed by DVC or its Contractor weather proof shelters for rest and meal :

At every work place (where on an average 50 or more worker are employed in construction work) there shall be provided free of cost, two suitable sheds one for meals and other for rest, separately for men and women for the use of labour. The height of the shelter shall not be less than 11 feet from the floor level to the lowest part of the roof. The shelters have enough lighting and ventilation but heating arrangements or table accommodation do not exist and shelters are not furnished. But the space is enough for sitting purposes and kept in hygienic condition. 

5]
Supply of wholesome drinking water :-

a]
In every work place (where on an average 50 or more worker are employed in construction work), the Contractor shall provide and maintain suitable place easily accessible to labour, sufficient supply of tap water for drinking. 

b]
Where drinking water is obtained from an intermittent public water supply, each work place (where on an average 50 or more workersare employed in construction work), shall be provided with storage, where the drinking water shall be stored. 

c]
Every water supply of storage shall be at a distance not less than 50 ft. from any latrine, drain or other source of pollution. Where water is drawn from an existing well which such proximity of latrine or drain or any other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trapdoor, which shall be dust and waterproof. 

d]
A reliable pump shall be fitted to each covered well the trap shall be kept locked and opened only for cleaning or inspection which shall be done at least once a month. 

6]
FACILITIES FOR OBTAINING FOOD OR COOKED MEALS PREPARED UNDER HYGIENIC CONDTIONS :

Wherever it is considered expedient a food canteen on a moderate scale should be provided for the benefit of workers. 

7]
REASONABLE WASHING FACILITIES AND BATHING PLACES :

a]
Adequate washing and bathing places shall be provided separately for men and women. 


b]
Such place shall be kept in clean and drained condition. 

8]
SPECIAL FACILITIES FOR WOMEN WORKERS :

Where the numbers of women workers are more than 25 but less than 50 the Contractor’s shall provide at least one but and one Dai (Housemaid) to look after the Children of women workers. The size of creches shall vary according to the number of women workers. The creche or creches shall properly be maintained and necessary equipment like toys etc. shall be provided. 

9]
ADEQUATE FIRST AID AND MEDICAL FACILITIES AND CONVEYANCER TO HOSPITALS, WHERE NECESSARY :

a]
At every workplace, there shall be maintained at a readily assessable place first aid appliances including an adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be kept in good order and in large workplaces; they shall be placed under the charges of a responsible person who shall be readily available during working hours. 

b]
At large workplaces, where hospital facilities are not available within easy distance of the works, First Aid Posts shall be established and be run by a trained compounder. 

c]
At large work place at which on an average 500 or more workers are employed in course with construction work and workplaces are remote from regular hospitals and indoor ward shall be provided with one bed for every 150 employees. 

d]
Where large workplaces are situated in cities, town or in their suburbs and no beds are considered necessary owing to the proximity of city or town hospitals and ambulance or suitable transport shall be provided to facilities removal of urgent causes to these hospitals. At other work places some conveyance facilities, such as a car, shall be kept readily available to take injured persons or persons suddenly taken seriously ill, to the nearest hospitals. 

e]
The clause (d) above will be operative during the period of the emergency to the extent they are considered feasible by the Engineer-in-Charge of the project. 

SECTION – III

ADDITIONAL
 TERMS & CONDITIONS 
OF CONTRACT

ADDITIONAL TERMS & CONDITIONS OF CONTRACT

3.01

DEFINITION :

Whenever these words occur in the Tender Documents they shall have the following meanings:

3.01.01 TENDER  DOCUMENTS : 

The Tender Documents include Notice for invitation of Tenders, Information and Instructions to Tenderers, General Conditions, Additional/Special Conditions, Engineering Specifications, Tender Forms/Annexures, Tender Drawings (Plan Only) and Addenda, if any, any one or all of these documents. These documents are complementary and any work called for by one is as binding upon the parties, as if called for by all. They are intended to comprise every thing necessary for the complete execution of the work even though specific reference may not be made to all details of labour and materials required. 

3.01.02
CORPORATION:

The Corporation is the Damodar Valley Corporation having its office at DVC Towers, VIP Road, Kolkata – 700054, and referred to through out in the tender documents by the abbreviation DVC. The word Corporation when used in conjunction with the words ‘as directed’, ‘where directed’, ‘when directed’,  ‘approved’, ‘subject to approval’, ‘satisfactory’, ‘accepted’, ‘equal to’, ‘proper’, ‘determined by’, shall mean the Director (Generation) or his authorized representative. 

3.01.03
CONSULTING  ENGINEER:

The word consulting Engineer used hereinafter shall refer to the firm or person (or their local representatives) that may be appointed by the DVC as its Consulting Engineer. The Contractor shall extend fullest co-operation to the Consulting Engineer in carrying out inspection of the works. 

3.01.04
CONTRACTOR:


The Contractor is the successful tenderer who is awarded the contract to perform the work covered by these Tender Documents and shall be deemed to include the Contractor’s successors, heirs, executors, administrators, representatives and or assigns as the case may be and as approved by the DVC and will be referred to as if of masculine gender and singular number, through out the Tender Documents. 

3.01.05
CORRESPONDENCE:

Separate letter shall be written on each subject. All correspondence from the Contractor to the Corporation or to the Corporation’s other Contractors for associated works shall be in English and sent by contractor at the following address:

Chief Engineer-I & Project Head, 
BTPS’B’, DVC, Bokaro Thermal,
Bokaro ( Jharkhand )
Phone : 06549 - 266265
06549 – 266265/266701 (Fax) 

3.01.06
CONTRACT  PARTIES :

The DVC and the Contractor are those named as such in Contract Agreement.

3.01.07
ENGINEER/ENGINEER INCHARGE:

Engineer shall mean the Director (Generation) or his duly authorized representatives acting within the scope of the authority entrusted to them. 

3.01.08
TENDERER:

The person, firm, party or parties who submit an offer for the work along with the Tender Documents. 

3.01.09
TENDER DRAWINGS :

The terms ‘Tender Drawings’ refers to the drawings made part of the Tender Documents.  
3.01.010 DETAIL DRAWING :

This shall mean the drawings prepared for the purpose of clarifying the work, inclusive of sketches etc. prepared by the Contractor and subsequently approved Engineer or his authorized representative. 

3.01.11
MONTH:

Month shall mean English Calendar month. 

3.01.12
LETTER OF  INTENT/ACCEPTANCE :

Letter of intent shall mean the Corporation’s letter covering its acceptance of the tender subject to such reservations as may have been stated therein. 

3.01.13
WRITING:


Writing shall include any manuscript, type written or printed statement sketches or drawings to convey information or instructions, under or over signature or seal, as the case may be. 

Words importing the singular only shall also include the plural and       vice-versa where the context requires. 

3.01.14
TERMS OR APPROVAL, JUDGEMENT OR DIRECTION:

When the words ‘Approved’, ‘Subject to approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘As directed’, ‘Where directed’, ‘When directed’, ‘Determined by’ ‘Accepted’ etc. are used the approval, judgment, direction etc. implied is understood to be a function of the Engineer or his authorized representatives. 

3.01.15
MANUFACTURING:

The term ‘Manufacturing’ used herein refers to the party proposing to design, and/or manufacturing the equipment and material as specified, complete or in part. 

3.01.16
PLANTS, EQUIPMENTS, STORES, WORK, OR WORKS:

Plants, Equipments, Stores, Work or Works shall mean and include plants and materials to be provided and work to be done by contractor under the Contractor. 

3.01.17
CONTRACT
The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal agreement executed between the Corporation and the Contractor / Tenderer together with the documents referred to therein, including these conditions, the specifications, designs, drawings, and instructions issued from time to time by the Engineer-in-Charge and all these documents taken together shall be deemed to form one contract and shall be complementary to one another. 

3.01.18
WORK(S)

The expression ‘Work(s)’ shall unless there be something either in the subject or context repugnant to such construction be construed and taken to mean the works by or by virtue of the contract, contracted to be executed whether temporary or permanent and whether original, altered, substituted or additional. 

3.01.19
SITE(S)

The ‘Site(s)’ shall mean the land and / or other places or into or through which work is to be executed under the contract or an adjacent land, path or street through which work is to be executed under the contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract. 

3.02

INTERPRETATION:

Decision by the Engineer shall be conclusive as to the true purpose and meaning of drawing and specifications. Any discrepancy which may exist between drawings and specifications shall be referred to the Engineer whose decision to the true meaning shall be final. 

3.03

TENDERER’S RESPONSIBILITIES:

The tenderer or his agent shall carefully examine the location of the proposed work, standard contract form, local conditions affecting the work such as labour, materials etc. before submitting his tender. For inspection of site of work the bidders may contact Chief Engineer-I & Project Head, DVC, BTPS “B”, or his authorized representative. 

The Contractor shall provide himself with necessary Go-downs of a temporary nature, as may be necessary for the purpose of safe custody and storage of all his materials, perishable and special materials including tools, plants, etc. and shall accept full responsibility for the proper preservation and safe and orderly custody of such materials to the satisfaction of the Engineer.

Till such time as the work has been completed and handed over to the DVC the Contractor shall maintain the work properly and carry out all minor and major repair at his own expenses. 

The Contractor shall be responsible for maintaining the work site reasonably free and clean from accumulation of surface water, providing where necessary suitable drainage or pumping out of water at his own cost.

The Contractor shall make his own arrangements for the accommodation of his staff and worker. 

3.03.01
The tenderer shall state clearly in his tender the detail procedure he shall adopt to execute the work successfully, the details of the construction & other equipment he shall engage for the execution of the job, their capacity, numbers etc. so as to enable the DVC to assess the capability of the tenderer to successfully complete the job in time.


The contractor shall also understand that in the event of his progress of work falling below the rated progress, the Engineer shall have the right to utilize his own equipment to step up the progress of the work at the cost of the contractor.

3.03.02
The Contractor shall provide all equipment and tools needed to do the work efficiently. DVC equipment and tools may be available on payment of hire charges, if and when available/practicable. The hire charges shall be those determined by the Engineer, who shall however be under no obligation to supply such tools and equipment. The installation charges as and when necessary will be to the account of the contractor.

3.04
SEPARATE CONTRACTS:

a]
The DVC reserves the right to let other contracts in connection with the project. Contractor shall co-operate and offer other contractors reasonable opportunity for access to the work for the introduction and storage of materials and the execution of their works.

b]
If any part of the contractor’s work depends on proper execution or results upon the work of any other Contractor’s, the Contractor shall inspect and promptly report in writing to the Engineer any defects in such work that render it unsuitable for such proper execution and results. His failure to so inspect and report shall constitute an acceptance of the other Contractor’s work as fit and proper for the reception of his work, except as to defect which may develop in the other contractor’s work after the execution of his work. 

3.05

RIGHT TO CHANGE PLANS:

When additional information becomes available, it may be found desirable to change the dimensions or design of the structures covered by these tender documents to conform to such conditions, the DVC or the Engineer reserves the right to make such reasonable changes as may be considered necessary or desirable. The contractor’s plan shall be laid out and his operation’s shall be so conducted as to accommodate any reasonable change in the design of the structures or any part thereof. The approval plan and a copy of the specification should be kept at work site by the Contractor for ready reference.

3.06

EMPLOYEES:

The Contractor shall employ only competent, skilled and orderly men to do the work. He shall discharge within 24 hours any of his representatives, foremen or any other men employed by him from this job who is in the judgment of the Engineer incompetent, unfaithful, or insolent or wanting in the proper performance of his work or guilty of routes, disrespectful or otherwise improper conduct. Neither the Contractor, the DVC nor the consulting Engineer shall hire or employ any employee of the other party except by mutual consent.
3.07

ACCESS TO WORK :

The Engineer, his assistants and other agents of the DVC shall at all times have access to all places where work is being done or where materials are being prepared for use under this contract and they shall have full and safe facilities for the unrestricted inspection of such materials and work. The Contractor shall furnish any aid or assistance required for the proper inspection and examination of the work. 

3.08

RIGHT OF WAY:

The DVC will provide the right of way on the site for permanent works or installations and right-of-way for access therein over established routes belonging to it. The Contractor will be permitted to use such land for construction purpose, but any additional right-of-way desired by the Contractor for construction purposes shall be provided by the Contractor without expense to the DVC. 

3.09

POSSESSION PRIOR TO  COMPLETION:

The Engineer shall have the right to take possession of or use any completed/partially completed part of the work. Such possession or use shall not be deemed to be an acceptance of any work not completed in accordance with the Contract Agreement. If such prior possession of use by the Engineer delays the progress of the work, and suitable adjustment in the time of completion will be made and the Contract Agreement shall be deemed to be modified accordingly. No other claim in this regard shall be entertained. 


3.10

CLIMATIC CONDITIONS:

The Engineer may order the Contractor to suspend any work that may be subject to damage by the prevailing climatic conditions and no claims due to this suspension of work shall be entertained.

3.11

FORCE MAJEURE:


Contractor shall not be considered in default if delay in delivery / completion occurs due to causes beyond his control such as acts of God, natural calamities, civil wars, fire, strike, frost, floods, riot and acts of unsurpassed power. Only those causes which have duration of more than seven (7) days shall be considered cause of force / calendar majeure. A notification to this effect duly certified by the statutory authorities shall be given by the Contractor to the Owner within 10 days from the date of such Force Majeure condition by registered letter. In the event of delay due to such causes, the delivery / completion schedule will be extended for a length of time equal to the period of force majeure or at the option of the Owner the order may be cancelled. Such cancellation would be without any liability whatsoever on the part of the Owner. In the event of such cancellation, the Contractor shall refund any amount advanced or paid to the Contractor by the Owner/Purchaser and deliver back any materials issued to him by the Owner/Purchaser and release facilities, if any, provided by the Purchaser / Owner.

3.12

PROTECTION OF WORK AND PROPERTY :

The Contractor shall continuously maintain adequate protection of all his work from damage and shall protect the DVC’s and adjacent property from injury or loss in connection with contract operations. The Contractor shall provide all passage ways, guard fences, light and other facilities for protection required by public authorities or local conditions. 

3.13

INDEMNITY, DAMAGES & INSURANCE :

The Contractor shall also indemnify and save harmless the DVC or the Engineer, their agents or employees from and against all losses and all claims, demands, payments, suits, actions, recoveries and judgment of every nature and description brought or recovered against him or the DVC by reason of any act or omission of the said Contractor, his agents or employees, in the execution of the work or the guarding of it. 

The Contractor shall also indemnify the DVC against payments under the Workman’s Compensation Act, which the DVC may suffer, sustain or be in any way subjected to be reason of injuries to the contractor’s or the DVC’s employee or other persons, or damage to the property of any person or DVC, arising out of or resulting from the performance of the work of this contract. The Contractor shall obtain Workmen’s Compensation and Public Liability Insurance and submit the policies to the Engineer for approval before beginning the work covered by the Contract. Workmen’s 

Compensation Policy shall contain waiver of the Insurer’s right, under the Workmen’s Compensation Law, to recover from the DVC compensation and other expenses paid for any injury to or death of any employee of the Contractor while performing the work covered by the contract. The public liability policy shall be so drawn as to protect the DVC as well as the Contractor from injury to or death of any person resulting from the work described herein, and if required by the DVC, for damage to property resulting therefore. The policy shall provide for coverage in such amounts as shall be designated by the Engineer or as specified hereinafter. 

The Contractor shall carry public liability insurance with limits not less than Rs. 50,000/- for any one person and Rs. 1,00,000/- for any one accident and property damage insurance. 

3.14

ACCIDENT PREVENTION:

Precaution shall be exercised at all times for the protection of persons (including employees) and property. The safety required or recommended by all applicable laws codes and statues shall be observed. 

3.14.01
The Contractor shall provide, erect and maintain all necessary barricades and sufficient red lights, danger signals, and signs and take all necessary precautions for the protection of work and safety of the public road and high ways closed to traffic shall be protected by effective barricades on which shall be placed acceptable warning and detour signs. All barricades and obstructions shall be illuminated at night and all lights shall be kept burning from sunset to sunrise. The Contractor shall at times, exercise reasonable and proper precautions for the safety of the people on the works and shall comply with the provision of earnest safety laws and buildings and construction codes as may be applicable. He shall also provide all necessary fencing and lights required to protect public from accidents. All machinery and equipment and other sources of physical hazards shall be guarded in accordance with the regulations or laws prevailing in this country. The responsibility for payment of compensation for accidents on the work under execution by the Contractor will rest entirely on the Contractor, and in case the department (either alone or jointly with the Contractor) shall be called upon by a court of law to make good any such loss or damages, or to pay compensation (including that payable under the provisions of the workmen’s Compensation Act) to any person sustaining damage as aforesaid by reason of any Act, or of any negligence or omission on the part of the Contractor, the amount which the department may be required to pay in respect thereof and the amount of any costs shall be borne by the Contractor. 

3.14.02       The following are some of the requirement listed but the same are not exhaustive and the Contractor shall add to and augment those precautions on his own where necessary and shall comply with the direction issued by the Engineer in this behalf from time to time.

i]
Providing protective footwear and headwear to workers in situation like mixing and placing of mortar or concrete and in quarries and place where the work done is under too much wet conditions. 

ii]
Providing protective headwear to workers near equipment etc. to protect them against accidental fall of material from above. 

iii]
Taking such normal precautions like providing handrails at the edges of the floating platforms or barges, not allowing nails or material parts or useless timber to spread around etc. 

iv]
Supporting workman with proper belts, ropes, etc. when working on any masts, cranes, hoists, dredgers etc. 

v]
Taking necessary step towards training the workers concerned on the use of machinery before they are allowed to handle it independently and taking all necessary precautions in and around the area where machines, hoists, and similar units are working. 

vi]     Providing life belts to all men working at such situations from where they may accidentally fall into the water, equipping the boats with adequate number of life buoys etc. 

vii]
Avoiding bare live wires, etc. as it would electrocute workers. 

viii]
Making all platforms, staging and temporary structures sufficiently strong and not causing the workmen and supervisory staff to take undue risks. 

ix]
Providing sufficient first aid trained staff and equipment to be available quickly at the work site to render immediate “First Aid Treatment” in case of accidents due to suffocation, drowning, electrocution and other injuries. 

x]
The workers engaged on risky jobs should be adequately insured. 

3.15

SAMPLES:

The contractor shall furnish to the Engineer for approval, when requested, or if required by the specifications, adequate sample of all materials and finishes to be used in the work. Such samples shall be submitted before the work is commenced and well in advance to permit tests and examination thereof. All materials furnished and finishes applied shall be fully conforming to the approved samples.

3.16

PATENTS:


Royalties and fees for patents covering materials/equipments/ spares or processes used in executing the work shall be to the account of the Contractor. The Contractor shall satisfy all demands that may be made at any time for such royalties and fees and he alone shall be liable for damages, infringement and shall keep the Owner/Purchaser indemnified in that regard in the event of any equipment/spares/material or part thereof supplied by the Contractor is involved any suit or other proceedings held to constitute infringement and its use is enjoyed, the Contractor shall, at his own expenses, either procure for the Owner/Purchaser the right to continue the use of such equipment/spares/material replace it with a non-infringing material/ spares/equipment or modify it so it become non-infringing.

3.17

RUBBISH:  

The Contractor for the concerned work shall from time to time, removes all rubbish resulting from the execution of the work. Adjacent streets and driveways shall be kept clean and unobstructed at all times. Materials resulting form demolishing and not suitable in the reconstruction work will become the property of the corporation and shall be immediately removed from the site on the DVC’s approval. Upon completion the Contractor shall remove all rubbish, tools, scaffolding and surplus materials and leave the premise clean and fit for use.

3.18

EMPLOYEES STATUS:

The contractor or his representative shall present his employees identification to the Engineer.

3.19

CO-OPERATION WITH THE DVC’S PERSONNEL:

The Contractor shall co-operate with the DVC’s personnel to the fullest extent. 

3.20

CONTRACTORS OBLIGATIONS :

3.20.01
PROCUREMENT OF MATERIALS:


a)
Cement:
Cement shall have to be procured and brought at site by the contractor at his own cost. Cement shall be supplied of quality conforming to IS – 455 or 43 grade ordinary Portland cement conforming to IS 8112 or Portland pozzolana cement as per IS Codes 1489(Part 1 & 2). Test certificate for each consignment has to be produced and in addition whenever desired by the Engineer-in-charge, Testing as per the relevant IS Codes may be carried out through laboratory approved by the Engineer-in-Charge and cost of testing shall have to be born by the contractor. 


b)
Steel Reinforcement:  Steel Reinforcement shall have to be procured and brought at site by the contractor at his own cost . The reinforcement bars shall be as per drawings furnished by DVC to the contractor.  High strength deformed steel bars shall be conforming to IS 1786(Fe 415) and mild steel reinforcement bar as per IS 432. Steel reinforcement bars should be of manufacturers like SAIL, IISCO, TISCO, RINL and may be procured from manufacturer directly or their duly authorized agency. Test certificate for each consignment has to be produced. In addition whenever desired by the Engineer-in-Charge, testing as per the relevant IS Code of any random sample shall be carried out in laboratory approved by the Engineer-in-Charge and cost of such testing shall be borne by the contractor.  



c) 
Other materials: All other materials shall have to be procured by the contractor and brought at site by the contractor at his own cost and all materials shall be of CPWD / IS specification.  The rates quoted for the items shall be inclusive of all cost of materials and labour and it shall also cover all taxes viz. excise duty, sales tax etc., that are payable under the law of land. For other materials, test certificate is to be submitted, if desired by the Engineer–in-Charge. The storage of all materials including cement and steel will have to be made as per specification and as per direction of the Engineer-in-Charge DVC reserves the right to check the stores and to get any sample out of the materials stored tested by approved testing laboratories and cost of testing will be borne by the contractor.

3.20.02
WORK TO BE TO SATISFACTION OF ENGINEER :

The contractor shall construct complete and maintain the works in strict accordance with the Agreement to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer’s instruction and directions on any matter. The Contractor shall take instructions and directions only from the Engineer or from Engineer’s Representatives. The whole of the materials plant and labour to be provide by the Contractor and mode manner and speed of construction and maintenance of the works are to be of a kind and conducted in a manner approved by the Engineer.

3.20.03
CONTRACTOR’S   SUPERINTENDENCE  :

The Contractor shall give or provide all necessary superintendence during execution running and maintenance of all temporary and permanent works and as long thereafter as the Engineer may consider necessary. Such superintendence shall be given by sufficient persons having adequate knowledge of the operations to be carried out (including the methods and techniques required hazards likely to be encountered and methods preventing accidents) as may be requisite for satisfactory completion of the works. The Contractor or a competent and authorized representative approved of by the Engineer which approval may at any time be withdrawn is to be constantly on the works and shall give his whole time to the superintendence of the same. The authorized representative shall be in full charge of the works responsible for the safety of all operations of the works and shall receive on behalf of the contractor directions and instructions from the Engineer or the Engineer’s Representatives. The Engineer shall be at liberty to object to and require the contractor to remove from the works any person employed by the contractor in or about the execution of the works.

3.21

VESTING OF PLANT :

All plant goods and materials owned by the Contractor or by any company in which the contractor has a controlling interest shall when on the site be deemed to be property of the Corporation. No separate payment will be made to the contractor on this account. The contractor shall not take any plant or material out of the site without the permission of the Engineer in writing.

3.22

MEDICAL CARE :


The contractor shall furnish and maintain an emergency treatment to his employees which can be given by a competent and qualified medical attendant who shall be employed and paid by the contractor and shall be available within the construction area at all times. For further treatment, in cases when deemed necessary, the contractor can get the services of DVC’s hospital at DVC’s prescribed charges. All these shall be made available free to his employees by the contractor, the charges being borne by him.

3.23

MEDICAL SUPERVISION :

The medical supervision of the contractor over his employees shall include anti-malarial measures, vaccination against small pox, inoculation against typhoid fever and other diseases. Employees suffering from contagions diseases shall be removed, as and when directed, to an approved permanent hospital. If any case of contagious disease is observed amongst the employees it shall at once be reported to the Engineer.

3.24

CAMP:

The building of hutment or other structures for housing the men will be permitted only at such place as the Engineer shall approve and proper sanitary conditions of the area around such vicinity or other structures must at all times be maintained in a manner approved by the Engineer. The contractor shall neither permit nor allow the introduction or use of spirituous liquors upon or about the works covered by this contract.

3.25

SANITARY CONVENIENCES:

Necessary sanitary conveniences for use of labour force on the work, properly excluded form public observation, shall be constructed and maintained by the contractor in such a manner and at such points as shall be approved by the Engineer and their use by the workers shall be strictly enforced effectively preventing the workers from committing nuisance in the area.

3.26

COMPLIANCE OF LABOUR LAW :

In the matter of engagement of labourers for the execution of work, the contractor shall comply with all the provision of the different labour laws viz. Contract labour ( Regulation and Abolition ) Act – 1970,minimum wages act, workers compensation act, or such labour laws as applicable.

All labours engaged by the contractor shall be covered under the employee’s provident fund and miscellaneous provision Act – 1952, and the scheme / benefits there under.

3.27
Payment of Fringe Benefit like Medical Benefit. House Rent, Bonus etc. on account of bipartite / tripartite settlement should be entirely borne by the Contractor.

3.28
Compliance of EPF rules in force in the state of Jharkhand under the control of Regional Provident Fund Commissioner will be mandatory on the part of the contractor. Any liability arising out of non-compliance of EPF rules will have to be borne by the contractor as well as necessary certificate of depositing contribution of EPF of both the parties i.e. contractor and labourers engaged in the work, in the office of concerned Regional Provident fund, must be produced before releasing of any type of bill ( either R / A or final ) for the work.

3.29

Purchaser / Owner: Shall mean Damodar Valley Corporation, a statutory body established under Act No. XIV of 1948 of GOI having its Corporate Office at DVC Towers, VIP Road, Kolkata – 700 054.

3.30

CONDITIONS FOR FORFEITURE OF EMD:


The EMD may be forfeited 

· In case the work order is not executed by the contractor in full. 

· In case a bidder withdraws his offer within the offer validity period specified by the bidder.

· If the bidder does not accept the arithmetical correction of its Bid Price.

· In the case of a successful bidder, if the bidder fails within the specified time limit as mentioned in the purchase order to furnish the acceptance of contract.

· In case of a successful bidder, if the bidder fails to submit Security Deposit-cum-Performance BG within 30 days from last day of the stipulated period mentioned in the Purchase Order / Work Order / LOA / LOI.

· For those tenderers who are found to be indulging in changing /adding or deleting the contents of the downloaded tender documents.

3.31
PURCHASE PREFERENCE:

The clause as per purchase manual is to be inserted by site.
3.32
GUARANTEE / WARRANTY CLAUSE: 

The contractors shall warrant that all material supplied/work executed under this Order shall be new, unused and conform to the owner requirements and specifications. The contractors shall guarantee the material/works under this order upto maintenance period that is 12 months from the date of completion. The contractors shall agree to replace any material/redo the work, which has been proved defective or fails to conform to the desired specifications free of cost to the Owner within the Guarantee/Warranty/maintenance Period. 

Checking / approval of contractor drawings, inspection and acceptance of material/spares/equipment/furnishing to effect shipment and / or work done for erection, installation and commissioning of the equipment by the Owner/ Purchaser or any other agency on behalf of the Owner/Purchaser shall not in any way relieve the Vendor/Contractor from the responsibility for proper performance during the guarantee period.

3.33
ACCEPTANCES

The Vendor shall return the duplicate copy of the Purchase Order and the other enclosed documents duly signed with seal and date as a mark of acceptance, within 15 days from the date of issuance of this order to the Order Issuing Authority.

3.34
SETTLEMENT OF DISPUTES & ARBITRATION

Any dispute(s) or difference(s) arising out of or in connection with the contract shall, to the extent possible, be settled amicably between the owner and supplier.


In the event of any dispute or difference whatsoever arising under the contract or in connection therewith including any question relating to existence, meaning and interpretation of the contract or any alleged breach thereof, the same shall be referred to the Secretary, CEO of Damodar Valley Corporation, Kolkata-54 or to a person nominated by him for arbitration. The Arbitration shall be conducted in accordance with the provisions of arbitration and conciliation law 1996 or latest and the decision/ judgment of Arbitrator/Arbitrators shall be final and binding on both the parties.


However, in case the contractor is a Central Public Sector Enterprise/ Govt. Department, the dispute arising between the ‘Owner’ and the ‘Contractor’ shall be settled through Permanent Arbitration Machinery (PAM) of the Department of Public Enterprise, Govt. of India as per prevailing rules.


All suits arising out of this enquiry and subsequent purchase order/contract, If any, are subject jurisdiction of Court in the City of Kolkata only and no other Court, when resolution/settlement through mutual discussion and arbitration fails.

3.35
SUB-LETTING & ASSIGNMENT
The Contractor shall not sub-let or assign any part of this work order to any other contractor / agency without the prior written consent of the Owner. Such assignments of sub-letting or transfer shall not relieve the Contractor from any obligation, duty and responsibility under this Work Order. Any assignment, transfer or sub-letting without the prior written approval of the Owner shall be void. The Owner shall have the right to cancel the order and to get the work done through other agencies / contractors shall be liable to the Owner for any loss or damage which the contractor may sustain in consequence or arising out of such work and the contractor shall indemnify such loss or damage to the Owner.
3.36
GRAFTS / COMMISSION
Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or his partner, agent officer, director, employees or servant or any one on his or their behalf in relation to the obtaining or to the execution of this or any other Contractor with the Owner, shall in addition to any criminal liability which it may incur, subject the contractor to the cancellation of this and all other Contracts and also to pay for any loss or damage to the Owner resulting from such cancellation. The Owner shall then be entitled to deduct the amount so payable from any money otherwise due to contractor.

3.37
DISCREPANCIES IN THE BID & OFFER VALIDITY:



The bids shall also be checked for computational error, if any, to arrive at the computed price, as per provisions in the following: 

· In case of discrepancy between the original and copies of bid, the original bid will be considered correct.

· If there is a discrepancy between the unit price and the total price, which is obtained by multiplying the unit price and quantity of any item, or between sub-total and the total price, the unit or sub-total price shall prevail, and the total price shall be corrected accordingly. 

· If there is a discrepancy between words and figures, the amount in words will prevail. 

· If there is a discrepancy between the quantity specified by DVC in the bidding document and that indicated by the bidder in his bid, the former shall be taken to arrive at the computed price.

· In case the unit rate of an item is not quoted but the total price is indicated, the same shall be taken to arrive at the computed price. The computed price arrived at, as above, shall be considered for the purpose of award also. 

· If the bidder does not accept the correction of errors as worked out by above methodology, its bid will be rejected.

3.38 
PAYMENT TERMS :

90% of contract price will be paid against RA bills to be submitted by the contractor.  This also includes initial advance, if any. Remaining 10% will be released after complete construction of building in all respect and handing over the same. The contractor will be paid 90% of the bill value against particular R.A. bill retaining 10% of the bill value. 

SECTION - IV 
DESCRIPTION OF THE WORK

SECTION - V 
DESCRIPTION & SCOPE OF THE WORK 

5.00
The work to be executed under this specification broadly consists of the following  

5.01
The works to be done shall conform to the detailed specifications hereunder, scope of work as described in Bill of Quantity and further details as per the instructions of Engineer-in-charge. If there is any dispute about the scope of work the decision of Engineer-in-charge shall be final and binding on the contractor.

5.02
The scope of work envisages “Overhauling of 5 Nos of Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage DVC, BTPS.” as detailed hereunder and as per the instructions of the Engineer-in-charge.


Arranging materials, transportation of the same to the work site and making all the arrangements for carrying out the work shall be done by the contractor.

6.00
R A T E

The rate quoted by the contractor for any item of work shall include cost of all the operations for execution of work and shall also include cost of labourers, materials and all kinds of plants, equipments and tools that may be required for completion of work.



The rates are inclusive of all Taxes, Duties, royalties and other statutory levies including service tax livable at present or which may become applicable/livable in future or from time to time unless specified to the contrary in the bid all present and future taxes and statutory levies shall be borne and paid by the Contractor. No dispute shall be raised in this regard at a later stage by the contractor. The rates quoted by the contractor shall be firm and shall not be subject to any escalation whatsoever throughout the period of contract or extended period thereof, if any.

7.00
QUANTITY OF WORKS :


The quantity of work mentioned in the schedule of items for work is approximate and is liable to variation in course of actual execution of work. No claim for higher unit rate or any kind of claim shall be entertained, if there is decrease in the quantity for any reason(s) / cause(s) whatsoever. In case, there is increase in the quantity, the same shall be regulated as per Clause No. 10(a) of DVC T-3 Form.

8.00
SPECIFICATION AND  MODE OF MEASUREMENT : 
8.01
The works shall be executed strictly as per latest CPWD printed specification, The mode of measurement shall be strictly as per CPWD norms and as per BIS code wherever the same is not available in CPWD.

8.02   Wherever “The DVC specification “ and/or DVC printed schedule of Rate” appear in the DVC T-3 form (which is a part of tender documents) shall be read as “Latest CPWD specifications” and/or CPWD Delhi schedule of rate 2007 respectively.
ANNEXURE - I 
DECLARATION SHEET 

I, ............................................................................................................... hereby certify that as an authorized representative of the company mentioned below I present all the informa​tion as furnished in various parts of this Tender as true and correct. 

Name of Company : 
Name of authorized representative : 
Date :                                                        Signature of Authorized Representative 

The person(s) whose tender may be accepted (hereinafter called the contractor / tenderer) shall permit the Corporation at the time of making any payment to him for work done and measured under the contract (having accepted value up to more than Rs. One lakh and upto Rs. Five lakh) to deduct such sum at the rate of 10% of the gross value of the work done in each running bill as along with the amount of Earnest Money, if any, already deposited by the contractor. 





All compensation or other sums of money payable by the contractor to Corporation under the terms of his contract may be deducted from, or paid by, the sale of a sufficient or whole of the Security Deposit, or from the interest arising there from or from any sums which may be due or may become due to the contractor by Corporation on any account whatsoever, under the contract or otherwise, and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within ten days thereafter make good in cash or Bank Draft in favour of, as stated in tender notice as aforesaid, any sum or sums which may have been deducted from, or raised by sale of his Security Deposit or any part thereof. 
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With a request to display one copy of the NIT on the Notice Board of their offices and return copy with certificate that NIT was displayed (with date) on the Notice Board.
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