

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF DECEMBER'09, TO BE PUBLISHED IN WEBSITE

01	02	03	04	05	06	07	08	09	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies
CT/CE/T-SE(R&M)/(TG)/(E)/866 dtd. 16.10.09	Checking / Replacement of BFP Cartridge Assembly, BF Pump Gear Box & BFP Hydro Coupling of Unit # 1, 2 & 3.	LTE	16.10.09	One Part	09.11.09	04 (Four)	04 (Four) i) M/s. B.K. Construction ii) M/s. Sivasakthi Construction iii) M/s. S.N. Singh iv) M/s. Swamina International Pvt. Ltd.	None	Yes	CT/CE/T-SE(R&M)/(TG)/(W)/27 dtd. 05.12.09	M/s. Swamina International Pvt. Ltd.	Rs. 13,15,800/-	For a period of 02 years from the date of order.
CT/CE/T-SE(R&M)/(TG)/(E)/089 dtd. 02.07.09.	Procurement of Brass, EN Steel & SS Round Bars	LTE	02.07.09	One Part	27.07.09	05 (Five)	05 (Five) i) M/s. Nav Bharat Industries ii) M/s. Baid Sales Pvt. Ltd., iii) M/s. Barsaat Vinimay Pvt. Ltd. iv) M/s. Riddhi Industries v) M/s. Cutie Pie (India)	None	Yes	CT/CE/T-SE(R&M)/(TG)/(P)/225 dtd. 16.12.09.	M/s. Nav Bharat Industries	Rs. 7,50,089/-	Within 90 days from the date of order.
CT/CE/T-(Gen)/(E)/203 dtd. 08.06.09	Annual Contract for on line Chemical Treatment of Condenser cooling	LTE	08.06.09	Two Part (Single Stage)	03.07.09	05 (five)	02 (Two) i) M/s. Thermax Ltd. ii) M/s. Ion Exchange (India) Ltd.	03 (Three) i) M/s. NLC Nalco India Ltd. ii) M/s. Corroganon India Pvt. Ltd. iii) Chembond Ashland Water Technologies Ltd.	Yes	CT/CE/T-Gen(W)/32 dtd. 19.12.09.	M/s. Thermax Limited	Rs. 9,50,250/-	One year from the date of commencement of work.
CT/CE/T-ENQ(E&I)/E.S.-I/377 dtd. 09.09.09	Annual Maintenance Contract for 220 KV/132 KV/33 KV/11 KV Switchyard at CTPS.	OTE	09.07.09	Two Part (Single Stage)	18.09.09	03 (Three)	01 (One) i) M/s. Indo Power Projects Ltd.	02 (Two) i) M/s. Siemens Ltd. ii) M/s. Eklaq Khan	Yes	CT/CE/T-E.S.-I(W)/33 dtd. 19.12.09	M/s. Indo Power Projects Ltd.	Rs. 42,65,965/-	One year from the date of commencement of work.