

DETAILS OF CONTRACTS OF MTPS (O&M) CONCLUDED DURING THE MONTH Nov, 2010 TO BE PUBLISHED IN THE WEBSITE AS PER CMM'S LETTER NO. CMM / POLICY/989 Dated 3rd. July'07 AND EVEN NO. 521 DTD 11.6.08

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Date of Publication of NIT	Last date of receipt of tender	Item/Nature of work	Mode of tender Enquiry	Type of Bidding (Single/ Two Bid System)	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluate d L1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs.)	Scheduled date of completion of supplies/ work from date of order
MT/ O&M/ QSF -05-07-01/ 279	12.7.10	23.8.10	AMC for Milling Plants (Coal Mills, PA Fans, Seal Air Fans, Coal Feeders and their auxiliary equipment & Gates, Dampers, Pulverised Fuel Piping, etc.) of U#1-6	OTE	TWO	One	M/s B.K.Construction	Nil	Evaluated L1	MT/ O&M/ QSF -05-07-01/ SE(M)CM MS/ SC(745)/ RS/ 10-11/ 40 dtd. 06.11.10	B.K.Construction	4,67,05,428/- (including taxes and duties)	For Twelve months from 24.10.10

MT/ CE/ QSF -05- 06-02/ SE(M)B MS/ SC/ MJ RS/ 340	12.8.10	27.9.10	AMC for Boiler and its Auxilliaris of U#1-6	OTE	TWO	Two	1. M/s B.K.Construction 2. M/s S.N.Singh	Nil	Evaluated L1	1.MT/ O&M/ QSF -05- 07-02/ SE(M)BM S 2010 – 11/ RS/ 27 dt. 22.11.10	B.K.Construction	11034045/-	For one year w.e.f. 24.11.10
MT/ O&M/ QSF -05- 06-17/ COS/ 10- 11/ SM/ 308	24.7.10	23.8.10	Annual Contract for unloading, loading, un- packing, stacking, shifting, counting, lifting of all types of materials being received at Central Store, MTPS and in & around Power House.	LTE	Two	Eleven	1. M/s Banshidhar Bauri 2. M/s Anup Kr. Goswami 3. M/s Dayamoy Chakraborty 4. M/s Shyama Pada Mondal 5. M/s Siba Pada Sinha 6. M/s Susanta Sinha 7. M/s Dipak Kr. Sinha 8. M/s Susanta Mishra,	M/s Chittaranjan Chattaraj M/s Pinaki Sengupta M/s Rasamoy Chakraborty	Evaluated L1	MT/ O&M/ QSF -05- 07-17/ COS/ 10- 11/ SM/ 03 DT. 25.11.10	M/s Dayamoy Chakraborty	658200/-	One year w.e.f. the date of actual commencement of work

MT/ O&M/ QSF -05- 07-03/ SE(FM)/ RS/ 323	05.8.2010	16.9.10	Contract for Coal Yard Management and Feeding of Crushed / ROM Coal by deployment of dozers at CHP, MTPS	OTE	Two	Five	1. CISC 2. Ambey Mining Pvt. Ltd. 3. Dozco Rental Pvt. Ltd.	1. BLA Projects Pvt. Ltd. 2. Avinash Transport	Evaluated L1	MT/ O&M/ QSF -05- 07-03/ FM(764)/ 10-11/ 74 dt. 04.11.10	Ambey Mining Pvt. Ltd.	3,99,38,400/-	One year from the date of actual commencement of work w.e.f. 11.11.10
---	-----------	---------	--	-----	-----	------	---	--	-----------------	---	---------------------------	---------------	--