

DETAILS OF CONTRACT CONCLUDED DURING THE MONTH MARCH' 2011.

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / nature of work	Mode of tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	L.O.I. / Contract No. & Date	Name of Contractor	Value of Contract (IN Rs.)	Scheduled date of completion of work
CED/Tender/991	Construction of PCC cum WBM Road (540 mtrs. PCC & 885 mtrs. WBM) at Ahirbari to Saltore in West Bengal under SIP, DVC, Panchet.	Open	18.09.10	Single	12.10.10	5(Five)	04(Four) M/s. Sanjay Construction Raj Construction Co. S. P. Brothers & Co. Rabi Ranjan Prasad	1(One) M/s. Raj Construction	Yes	CED/SIP(WB)(2010-11)-09/1963 dtd. 10.03.2011	M/s. Sanjay Construction	14,83,307/-	13.09.2011
CED/Tender/1776	Repair and maintenance of different quarters due to change of occupancy in Panchet Colony, DVC, Panchet.	Open	14.02.11	Single	09.03.11	4(Four)	04(Four) Sukumar Sarkar A. K. Goswami Raja Kishor Behura Chaitan Sarkar	0	Yes	CED/C.W(Con.) (2010-11)-46/2003 dtd. 17.03.2011	Sukumar Sarkar	8,08,949/-	27.03.2012