

DETAILS OF CONTRACTS OF MTPS (O&M) CONCLUDED DURING THE MONTH July, 2009 TO BE PUBLISHED IN THE WEBSITE AS PER CMM'S LETTER NO. CMM / POLICY/989 Dated 3rd. July'07 AND EVEN NO. 521 DTD 11.6.08

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Date of Publication of NIT	Last date of receipt of tender	Item/Nature of work	Mode of tender Enquiry	Type of Bidding (Single/ Two Bid System)	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs.)	Schedule date of completion of supplies/work from date of order
MT/ CE(O&M) / T-3/ 349/CM MS/ SC/ BR/ RS/ 4120	13.2.09	12.3.09	Supply of Coal feeder Belt	Limited	One	Two	1. M/s Hemen Industrial Corporation, Kolkata 2. M/s AD Industries	Nil	Evaluated L1	MT/ CE(O&M) / T-3/ 349/CMMS/ SC/ BR/ RS/ 2009-10/ 5307 dt. 25.7.09	M/s Hemen Industrial Corporation, Kolkata	12,06,000 /-	Within 04 months
MT/ CE(O&M) / T-57/ OS/ Chem Lab/ SRP/	07.3.09	09.4.09	Supply of Hydrazine Hydrate	Limited	One	Six	1. M/s Shakambari Enterprises (India) Pvt. Ltd., Kolkata 2. M/s Surendra	Nil	Evaluated L1	MT/ CE(O&M)/ T-57/ OS/ Chem Lab/ SM/ 09-10/19 dtd. 13.7.09	M/s Shakambari Enterprises (India) Pvt. Ltd., Kolkata	5,83,200/-	Within 45 days

4177							Chemicals & Industries, Kolkata 3. M/s Standard Products Pvt. Ltd. 4. M/s Everlight International, Kolkata 5. M/s Vishnu Trade Centre, Kolkata 6. M/s Sunil Chemicals, Kolkata						
MT/CE(O&M)/T-44/ES III/PG-20/U#1,2&3/4248	25.4.09	21.5.09	Supply of Bearing for HT Motor, U#1,2,3, Mejia	Limited	One	Three	1. M/s FAG Bearings India Ltd. 2. M/s J.Umashankar & Co. Pvt. Ltd. of M/s Modern Bearing Agencies	1. M/s Trade India Corporation	Evaluated L1	1. MT/CE(O&M)/T-44/ES III/PG-23/5571 dtd. 07.7.09 2. MT/CE(O&M)/T-44/ES III/PG-23/5570 dtd. 07.7.09	1. M/s Modern Bearing Agencies, Kolkata 2. M/s J.Umashankar & Co. Pvt. Ltd.	10,14,430/- 5,06,380/-	Within 3-6 months 8-10 months

