

**Summary of Contracts concluded during the Month March' 09 to be Published in Web site**

1	2	3	4	5	6	7	8	10	11	12	13	14	15
S.L N.O	Tender No	Name of works	Mode of Tender Enquiry	Date of Publication	Type of bidding (Single/Two)	Last date of receipt of tender	No of Tender received	Nos and Name of parties not qualify after technical evaluation	Whether contract awarded to lowest tenderer/evaluted L-1	Contract No.	Name of Contractor	Value of Contract	Time of comp
1	CT/CD/GF-6/56 dated- 20/06/2008.	Construction of Community Center near Hindu Milan Mandir at DVC, CTPS.	Open for all	20/06/2008.	Two	31/07/08.	5	2no. 1)M/s. Hardayl Bhushan Singh 2) M/s. Roy & Com.	Yes.	CT/ACD/T-3/12 of 2008-09	M/s. Godawary Construction.	31,36,679/-	12 Months.
2	CT/ACD/Works/802 dated- 20/06/2008.	Providing and fixing weld mesh in windows of A,B,C, & D type qtrs. at DVC, CTPS.	Open under enlisted Contractors.	20/06/2008.	Single	16/07/08.	3	N.A.	Yes.	CT/ACD/T-3/11 of 2008-09.	M/s. Narendra Kumar & Com.	18,27,689/-	9 Months.
3	CT/ACD/Works/845 dated- 12/09/2008.	Construction of Compaund wall around claster of residential qtrs. at CTPS Colony, Chandrapura.	Open under enlisted Contractors.	12/09/2008.	Single	01/10/08.	2 Nos.	N.A.	Yes.	CT/ACD/Works17 dated- 16/03/09	C.M. Singh.	11,85,275/-	6 Months.
4	CT/ACD/Works/846 dated- 12/09/2008.	Construction of Car Garage at Officers Hostel at DVC, CTPS.	Open under enlisted Contractors.	12/09/2008.	Single	1/10/2008	1 No.	N.A.	LONE Bidder	CT/ACD/Works-18 dated- 28/03/09	D.K. Jaiswal	5,33,327/-	6 Months.
5	CT/CD/GF-6/56 dated- 20/06/2008.	Major facelifting if residential qtrs. of Zone-IV area of the Colony at DVC, CTPS.	Open for all	20/06/2008.	Two	31/07/08.	3Nos.	N.A.	Yes.	EE/34 of 2008-09	M/s. Godawary Construction.	20,53,191/-	6 Monts.

