

DETAILS OF CONTRACTS OF MTPS (O&M) CONCLUDED DURING THE MONTH Jan., 2010 TO BE PUBLISHED IN THE WEBSITE AS PER CMM'S LETTER NO. CMM / POLICY/989 Dated 3rd. July'07 AND EVEN NO. 521 DTD 11.6.08

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Date of Publication of NIT	Last date of receipt of tender	Item/Nature of work	Mode of tender Enquiry	Type of Bidding (Single / Two Bid System)	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs.)	Schedule date of completion of supplies/work from date of order
MT/ CE(O&M)/ T-44/ SE(E) CHES/ GC/ 09-10/ 4392	08.7.09	06.8.09	Supply , erection & commissioning of belt weighing system for Boom Conveyor drive of stacker cum reclaimer of U#1-4, CHP	LTE	one	2	1. M/s Electroweigh Instruments	M/s Power Build Limited	Evaluated L1	MT/ CE(O&M) / T-44/ SE(E) CHES/ GC/ 09-10/ 4890 dtd. 11.1.10	M/s Electroweigh Instruments	fourteen lakh	6-8 weeks
MT/ CE(O&M)/ T-5/ FM/ 2/ 2009-10/ 5227	29.10.09	26.11.09	Spares for Rotor Shaft for HR-540 Ring Mill Granulator	LTE	One	5	1. M/s B N Industrial Works 2. M/s Magnu m Industries 3. M/s P	Nil	Evaluated L1	MT/ CE(O&M) / T-5/ FM/ 2/ 2009-10/ 4922 dtd. 30.1.10	M/s Magnu m Industries	20, 97,010/-	90 days

							B Spare & Engineering 4. M/s A.S.Paul & Co. 5. M/s A.S.Paul & Co. 6. M/s S.K.Industries						
MT/CE(O&M)/ T-57/ OS/ Chem Lab/ TM/ 5312	19.12.09	04.1.09	Conc. Sulphuric Acid	LTE	Two	5	1. M/s Sunil Chemicals 2. M/s Standard Products Pvt. Ltd. 3. M/s Shiv Balaji 4. M/s Shakambari Enterprises	M/s Vishnu Trade Centre	Evaluated L1	M/s Shakambari Enterprises	MT/CE(O&M)/ T- 57/ OS/ Chem Lab/ TM/	14,40,000 /-	6 months
MT/CE(O&M)/ T-57/ OS/ Chem	16.11.09	10.12.09	Hydrogen Gas	LTE	Two	One	M/s Durgapur Chemical	Nil	Evaluated L1	M/s Durgapur Chemicals Ltd.	MT/CE(O&M)/ T- 57/ OS/ Chem Lab/ TM/ 40 dtd	7,86,240/-	Within 31.12.10

Lab/ TM/ 5253							s Ltd.				02.1.2010		
MT/ CE(O& M)/ T- 2/ TMS/ DD(537) / 2/ 09- 10/ 4370	27.6.09	23.7.09	Chemical cleaning and subsequent high pressure water jet cleaning of condenser tubes (upper halves) of U#4	OTE	Two	Two	1. M/s Wright & Company	M/s Corroga non India Pvt. Ltd.	Evaluated L1	M/s Wright & Company	MT/ CE(O&M)/ T- 2/ TMS/ DD(537)/ 2/ 09-10/ 4423 dtd. 21.1.10	20,56,484 /-	24 days
MT/ CE(O& M)/ T- 33/ SE(E) CHES/ GC/ common / 09-10/ 4995	09.7.09	20.8.09	AMC for regular, preventive and breakdown maintenance of signaling and telecom equipments along the captive railway network of MTPS	OTE	Two	Two	1. M/s MRT Signals Ltd. 2. Rieb cons & Co	Nil	Evaluated L1	M/s MRT Signals Ltd.	MT/ CE(O&M)/ T- 33/ SE(E) CHES/ GC/ common/ 09- 10/ 4761 dtd. 06.1.10	45,91,241	One year
MT/ CE(O& M)/ T- 3/ CMMS(539)/ 1/ 5054	04.8.09	10.9.09	Supply of Hi-crome balls 50 mm dia ball	OTE	Two	Five	1. M/s Patwari Steels Pvt. Ltd. 2. M/s R.N.Metals 3. M/s Blue Star Malleables Pvt. Ltd. 4. M/s Balaji Industrial Products Ltd.	M/s AIA Engg. Ltd.	Evaluated L1	M/s R.N. Metals	MT/ CE(O&M)/ T- 3/ CMMS(539)/ 1/2/09-10/ 5364 dtd. 21.1.10	4,44,00,0 00/-	200 MT of ball per month. Total in six months

