

**DETAILS OF CONTRACT CONCLUDED DURING THE MONTH JANUARY' 2011.**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / nature of work	Mode of tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	L.O.I. / Contract No. & Date	Name of Contractor	Value of Contract (IN Rs.)	Scheduled date of completion of work
CED/Tender/896	Renovation of toilet & kitchen in MDD Type & MC Type Quarters in Panchet Colony, DVC, Panchet.	Open	28.08.10	Single	21.09.10	3(Three)	03(Three) M/s. G. G. Construction Ram Chandra Shaw Gopal Prasad Gupta	0	Yes	CED/C.W(Con.) (2010-11)-35/1600 dtd. 12.01.2011	M/s. G. G. Construction	9,77,024/-	
CED/Tender/894	Renovation of various stores in Central Store premises at DVC, Panchet.	Open	28.08.10	Single	16.09.10	4(Four)	04(Four) Chaitan Sarkar Subhash Chandra Mondal Tapan Roy R. P. Construction	0	Yes	CED/C.W(Con.) (2010-11)-38/1601 dtd. 12.01.2011	Chaitan Sarkar	5,62,883/-	
CED/Tender/668	Chain Link Fencing for F-Type quarters of Panchet Colony, DVC, Panchet.	Open	21.07.10	Single	18.08.10	5(Five)	04(Four) S. Kumar Raj Construction Co. S. P. Brothers & Co. Jainath Mahamaya Contractors Pvt. Ltd.	1(One) M/s. T.O.T. Traders	Yes	CED/C.W(Con.) (2010-11)-22/1602 dtd. 12.01.2011	S. Kumar	15,58,816/-	
CED/Tender/1338	Routine maintenance works in Colony 'A' , DVC, Panchet.	Open	24.11.10	Single	18.12.10	4(Four)	04(Four) Hari Har Prasad Subhash Chandra Mondal Raja Kishor Behura A. K. Goswami	0	Yes	CED/C.W(Con.) (2010-11)-41/1612 dtd. 13.01.2011	Hari Har Prasad	7,72,616/-	16.01.2012
CED/Tender/1351	Routine maintenance works in Colony 'B' , DVC, Panchet.	Open	25.11.10	Single	21.12.10	3(Three)	03(Three) Jay Bihari Choudhary Sukumar Sarkar Moin Khan	0	Yes	CED/C.W(Con.) (2010-11)-42/1613 dtd. 13.01.2011	Jay Bihari Choudhary	7,58,743/-	16.01.2012