

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF AUGUST - 2009 TO BE PUBLISHED IN WEBSITE

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Month	Tender No.	Item/Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of Tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L ₁	Contract no. and date	Name of Contractor	Value of Contract	Schedule date of completion of supplies
August, 2009	CE/TSC/L-113(C)/2361 dated 15/01/2009	Diversion of 132KV Double Circuit transmission line between Kalyaneswari sub-station & Kalipahari sub-station (L#18 & L-#19) due to mining operation of M/s SAIL, ISP, Ramnogore Colliery.	Open through Press Advertisement	15.01.2009	Single Stage Two Part	05/03/2009	03 (Three) Nos.	03 (Three) Nos. 1. M/s Shakti Enterprises, Dhanbad 2. M/s Shree Luxmi Construction, Purulia. 3. M/s Climatic Controls, Kolkata	Nil	Yes	CE/TSC/L-113 (C)/1049 dated 25/08/2009	M/s Shakti Enterprises, Behind abhay Sundari School, Hiarpur, Dist - Dhanbad, State- Jharkhand, Pin code - 826001	Rs. 26,90,681.00	Within 3 (Three) months from the date of handing over of the site
August, 2009	CE/TSC/NS-SER (Mohuda)/1975 dated 01/12/2008	Complete erection, stringing, testing & commissioning of 33KV single circuit overhead transmission line and installation of terminal equipments at the consumers premises in connection with power supply arrangement to M/s South Eastern Railway, Mohuda.	Limited through hoisting of the NIT in the website.	01/12/2008	Single Stage Two Part	11/02/2009	03 (Three) Nos.	03 (Three) Nos. 1. M/s Shakti Enterprises, Dhanbad 2. M/s Shree Luxmi Construction, Purulia. 3. M/s Climatic Controls, Kolkata	Nil	Yes	CE/TSC/NS-SER (Mohuda)/1050 dated 25/08/2009	M/s Shree Luxmi Construction, C/o Mangal Singh, Behind ADM Bungalow, Ranchi Road, Dist - Purulia, State - West Bengal	Rs. 25,22,659/-	Within 04 (four) months from the date of handing over the site.
August, 2009	CE/TSC/L - 96/925 dated 07/08/2009	Complete erection, stringing, testing & commissioning of 132KV double circuit overhead transmission line from DVC's Koderma Sub-station to 33KV Koderma Receiving Station	Open through Press Advertisement	14/01/2009	Single Stage Two Part	05/03/2009	04 (Four) Nos.	03 (Three) Nos. 1. M/s Shakti Enterprises, Dhanbad 2. M/s Shree Luxmi Construction, Purulia. 3. M/s Climatic Controls, Kolkata.	01 (one) No. 1. M/s Huma Enterprises & Consultants Pvt. Ltd. Kolkata	Yes	CE/TSC/L-96/925 dated 07/08/2009	M/s Shakti Enterprises, Behind abhay Sundari School, Hiarpur, Dist - Dhanbad, State- Jharkhand, Pin code - 826001	Rs. 49,25,140/-	Within 06 (Six) months from the date of site clearance.