

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF APRIL - 2010 TO BE PUBLISHED IN WEBSITE

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Month	Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of Tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L ₁	Contract no. and date	Name of Contractor	Value of Contract	Schedule date of completion of supplies
April, 2010	NIT vide no. CE/TSC/M – 17/1135 dated 04/09/09.	Supply of line hardwares	Limited through hoisting of the NIT in the website.	04/09/09	Single Stage Two Part	14/10/10	03 (Three) Nos.	03 (Three) Nos. 1) M/s Electromech & Transtech, 198, C.R. Road, Natagarh Kamarpara (Sodepur), P. O.–Natagarh Kolkata - 700113. 2) M/s Rashtraudhyog Limited, 4, Clyde Row, Hastings, Kolkata – 700022 3) M/s Industrial Spare Products, 64/59, Belgachhia Road, Kolkata–700037.	Nil	Yes	1) CE/TSC/M – 17/88 dated 08/04/2010 2) CE/TSC/M – 17/89 dated 08/04/2010. 3) CE/TSC/M – 17/90 dated 08/04/2010	1) M/s Electromech & Transtech, 198, C.R. Road, Natagarh Kamarpara (Sodepur), P. O.– Natagarh Kolkata - 700113. 2) M/s Rashtraudhyog Limited, 4, Clyde Row, Hastings, Kolkata – 700022 3) M/s Industrial Spare Products, 64/59, Belgachhia Road, Kolkata–700037.	1) Rs. 10,47,680.00 2) Rs. 4,55,145.00 3) Rs. 67,805.00	1) Within 60 (Sixty) days from the date of drawing approval. 2) Within 60 (Sixty) days from the date of drawing approval. 3) Within 60 (Sixty) days from the date of drawing approval.

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Month	Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of Tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L ₁	Contract no. and date	Name of Contractor	Value of Contract	Schedule date of completion of supplies
April, 2010	NIT vide no. CE/TSC/SS-Gola/220KV/1336 dated 08.10.2009.	Construction of boundary wall around proposed 220KV Gola Sub-station	Open through Press Advertisement	08.10.2009	Single Stage Two Part	17.11.2009	04 (Four) Nos.	<p>04 (Four) Nos.</p> <p>1. M/s S. S. Choudhary, 18, Gola Road, Ramgarh Cantonment, Ramgarh, Jharkhand – 829122.</p> <p>2. M/s Shiv Shail Construction Pvt. Ltd., P.O. – Tenughat, Bokaro, Jharkhand – 829112.</p> <p>3. M/s Maa Chhinmastika Construction, Vill. – Pordag, P.O. – Peterwar, Bokaro, Jharkhand – 829121.</p> <p>4. M/s Bihari Lal Jaiswal, Main Bazar Mahuadanr, P.S. – Mahuadanr, Latehar, Jharkhand – 822119.</p>	Nil	Yes	CE/TSC/SS-Gola/220KV/262 dated 26.04.2010.	M/s Shiv Shail Construction Pvt. Ltd., P.O. – Tenughat, Bokaro, Jharkhand – 829112.	Rs. 80,13,596.00	Within 06 (six) months from the date of handing over the site.