

DETAILS OF WORK CONTRACTS CONCLUDED DURING THE MONTH OF SEPTEMBER '2011 TO BE PUBLISHED IN WEBSITE

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Name of work	Mode of Tender Enquiry	Date of publication	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of Tenders received	Nos. and Names of Parties qualified after technical evaluation	Nos. and Names of Parties not qualified after technical evaluation	Whether Contract awarded to lowest tenderer/evaluated L1	Contract No. and Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies/works
ES-II/905/E-706 dtd.11.03.11	Overhauling & maintenance of Station Service Transformer#2.	Limited + web site	11.03.11	Single stage two bid two envelopes	08.04.11	05 Nos.	03 Nos. (1) M/s. Vishvas Power Engg. Services (P) Ltd. (2) M/s. Nunque Transformer Service Industries (3) M/s. Transgear Electricals Services	02 Nos (1) M/s. Shruti Filters (2) M/s. Milap Electricals	Yes	WC/ES-II/905/W-110 dtd.13.09.11	720,000.00	M/s. Transgear Electrical Services	Within 30 days from the date of starting of the work.
SE(MPC)/88/E-220 dtd.17.06.10	Extension WO for Supply erection & commissioning of two Nos.of 11KV colony feeders line from B plant switch yard to colony. Against original WO No.SE(MPC)/88/W-155 dtd.14.09.10	---	---	---	---	---	---	---	---	N/WC/SE(MPC)/88/W-112 dtd.14.09.11	766,000.00	M/s.Khusboo Construction	One year w.e.f. 14.09.11
ES-I/1434/E-320 dtd.30.07.10	Extension WO for ARCfor different types of electrical maint, jobs for unit No.1,2,&3. of BTPS "B" Extension WO for against original WO No.ES-I/1434/W-162 dtd.21.09.10	---	---	---	---	---	---	---	---	WC/ES-I/1434/W-115 dtd.20.09.11	725,890.00	M/s.Khusboo Construction	One year w.e.f. 21.09.11
OS/141/E-148 dtd.15.06.11	On Line Chemical Treatment of Condenser Cooling Water for all the three Units of BTPS 'B' for two years.	Limited + web site + Press Advertisement	15.06.11	Single stage two bid three envelopes	12.08.11	04 Nos.	03 Nos. (1) M/s. Indochem Technologies (2) M/s. NLC India Ltd. (3) M/s. Vasu Chemicals	01 No. (1) M/s. Chemicals India	Yes	WC/CHEM/OS/141/W-118 dtd.21.09.11	5,225,898.00	M/s. Vasu Chemicals	Two years.
MS-II/1502/E-92 dtd.21.05.11	(A) Rehabilitation of CT Fan sof Cooling Towers1,2&3 (B) Replacement of damaged Fan Blades of CT Fan of Cooling Tower#1,2&3. (C) Replacement of damaged input shaft Oil Seal of CT Fan Gear Box of Cooling Tower#1,2&3. (D) Replacement of Bent/damaged Drive Sjhaf of CT Fan of Cooling Tower#1,2&3.	Limited + web site	21.05.11	Single stage two bid two envelopes	21.06.11	05 Nos.	02 Nos. (1) M/s. OTCO (India) (2) M/s. K&M Contractors	03 Nos. (1) M/s. S.N. Singh (2) M/s. B.K. Construction (3) M/s. Power Erectors	Yes	WC/CT/MS-II/1502/W-123 dtd.24.09.11	548,145.00	M/s. K&M Contractor	Within 12 days each CT Fan, 03 days each set of Fan Blades, 02 days each Oil Seal and 03 days each Drive Shaft.
MS-II/1390/E-39 dtd.17.04.10	Hiring of one nimer of 52 seater School Bus for School going children from BTPS Colony to DAV Kathara and Kendriya Vidyalaya, BTPS.	Limited + Notice Board + web site	17.04.10	Single stage two bid three envelopes	21.05.10	03 Nos.	03 Nos. (1) M/s. Ritu Bus Service (2) M/s. Prasad Construction (3) M/s. Shiv Shakti Transport	Nil	Yes	MS-II/1390/W-128 dtd.30.09.11	938,880.00	M/s. Prasad Construction	Two years.

No.BT/B(O&M)/T2010-11/CMM/T-192/1377

Dated.13/10/2011

Suptdg.Engineer(Tech.)
DVC, BTPS 'B'(O&M)

Distribution :

- 1) The Chief Engineer & Project Head, DVC, BTPS.
- 2) The Chief Material Manager, DVC, DVC Towers, VIP Road, Kol-54.
- 3) The Suptdg.Engineer (EDP), DVC, DVC Towers, VIP Road, Kol-54.
- 4) The Dy. Manager (Vigilance), DVC, BTPS.