

DETAILS OF WORK CONTRACTS CONCLUDED DURING THE MONTH OF OCTOBER, 2009 TO BE PUBLISHED IN WEBSITE													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of Tenders received	Nos. and Names of parties qualified after technical evaluation	Nos. and Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. and Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies/works
SE(F&E)/229/E-300 Dated 27.7.09	(a) Breaking oversized coal, boulders & shifting of stones & boulders from gratings of RCT hoppers and removal of arching of RCT hoppers as and when required. (b) Assistance for quick unloading of the coal rakes of BTPS'B'.	Limited	27.7.09		21.08.09	07(seven)	(1) M/s. Ranjan Brothers (2) M/s. S.P.Yadav (3) M/s. B. Ansari (4) M/s. New India Engineering Works (5) M/s. B.K.Mahato (6) M/s. India Power Construction (7) M/s. United Construction	Nil	Yes	SE(F&E)/229/W-277 Dated 9.10.09	M/s. S.P.Yadav	735,600.00	Unloading of each Coal Rake will be taken-up as per direction of Engineer-in-charge and all out effort should be made to complete the work in free time. Contract period : 06 months.
SE(MPC)/16/E-760 Dated 19.02.09	Internal Rewiring of new allotted DVC Quarters at DVC Colony.	Limited	19.2.09		20.3.09	05(Five)	1.M/s. KD Engineering 2.M/s.Khusboo Construction 3.M/s. Eklaque Khan 4.M/s. Y.K.Enterprises 5.M/s. B.R. Electricals	Nil	Yes	SE(MPC)/16/W-295	M/s Y.K.Enterprises	1,028,495.00	Within 60 days from the date of issuance of work order.

No.BT/B(O&M)/T/2009-10/CMM/1253

dated 04.11.2009

Distribution :

- 1) The Chief Engineer, DVC, BTPS.
- 2) The Chief Material Manager, DVC Towers, VIP Road , Kol-54.
- 3) The Suptdg. Engineer (EDP), DVC Towers, VIP Road , Kol-54.
- 4) The Dy.Manager(Vig.), DVC, BTPS

Suptdg. Engineer (Tech.)
DVC , BTPS - B (O&M)