

**DETAILS OF WORK CONTRACTS CONCLUDED DURING THE MONTH OF MARCH, 2010 TO BE PUBLISHED IN WEBSITE**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of Tenders received	Nos. and Names of parties qualified after technical evaluation	Nos. and Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. and Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies / works
SE(F&E)/236/E-420 dtd. 11.9.09	Annual Contract for engagement of 03 Nos. of pay loaders for (a) Feeding the raw coal in the damaged reclaim hopper No.1A/1B (b) Cutting crushed coal heap on the surge of pile of reclaim hopper No.2A/2B (c) Feeding the crushed coal from	Open + website	11.09.09	Single Stage Two bid three envelope	06.11.09	04 Nos. Nos.	01 (one) No. (1) M/s. Sarweshwari Enterprises	03 (Three) Nos. (1) M/s. BLA Pvt.Ltd. (2) M/s. Vishal Industrial Trans. Ltd. (3) M/s. Land Looser Motor Parivahan Sahyog Samiti Ltd.	Yes	SE(F&E)/236/W-408 dtd.12.03.10	M/s. Sarweshwari Enterprises	#####	One year.
MS-I/2013/E-610 dtd.12.12.09	Replacement/Rotation of eroded/leaky Ash Slurry 350 NB pipes (400 Nos.) and diversion of discharge of Ash Slurry Pumps from one pond to another pond.	Limited	12.12.09		05.01.10	07 (Seven)	07 (Seven) Nos. (1) M/s. B.K. Construction (2) M/s. G.M. Enterprises (3) M/s. Bharat Construction Engg. Co. (4) M/s. D.K. Construction (5) M/s. G.N. Construction (6) M/s. Power Erector (7)	Nil	Yes	MS-I/2013/W-412 dtd.15.03.10	M/s. G.M. Enterprises	529,680.00	As per direction of Engineer-in-charge on as and when required basis. The contractor will have to start the work immediately after getting information from SE(M), AHS/Engineer-in-charge & complete the same on mutually agreed time between ECI &
ES-II/812/E-697 dtd.22.01.09	<b>Extension to original WO for ARC for complete overhauling &amp; painting of 415V LT Motors pertaining to ES-II, DVC, BTPS 'B'.</b>	---	---	---	---	---	---	---	---	<b>Extension WO</b> No.ES-II/812/W-405 dtd.09.03.10 against <b>Original WO</b> No.ES-II/812/W-639 dtd.10.03.09	M/s. B.R. Electricals	534,880.00	Within 03 days from the date of start of work on each motor.

SE(M)/662/E-660 dtd.29.12.09	Rate Contract for (i) Servicing/replacement of different types of valves of sizes 15NB to 300NB including safety valves of different class (class 150 to 2500) having different operational mode like manual, motorized or penumatic actuator type for 210MW power plant. (ii) Servicing/replacement of different sizes of pipe lines handling water or steam including its bends and flanges for 210MW power plant.	Limited	29.12.09	---	22.01.10	03 (Three)	03 (Three) Nos. (1) M/s. S.N. Singh (2) M/s. Bharat Construction Engg. Co. (3) M/s. B.K. Construction	Nil	Yes	SE(M)/662/W-410 dtd.15.03.10	M/s. S.N. Singh	1,026,525.00	As stipulated in the Work Order.
---------------------------------	--	---------	----------	-----	----------	------------	---	-----	-----	---------------------------------	-----------------	--------------	----------------------------------

Cont'd.....P/2

:: 2 ::

SE(F&E)/202/E-739 dtd.06.02.09	<b>Extension to original WO for ARC</b> for (1) Picking /stacking of stones/boulders from RCTS Hopper areas and from below Conv.#1A/1B, 5A/5B and shifting /transportation of the same from RCTS Hopper areas and from below Conv.#1A/1B & 5A/5B to outside Power House. (2) Picking/stacking of stones/boulders from	---	---	---	---	---	---	---	---	<b>Extension WO</b> No.SE(F&E)/202 /W-406 dtd.11.03.10 against <b>Original WO</b> No.SE(F&E)/202 /W-671 dtd.30.03.09	M/s. Ranjan Brothers	1,715,750.00	One year.
Bermp/CS&A/124/E-453 dtd.21.10.08	Deployment of Heavy Earth Noving Machineries (HEMM) on hiring basis for removal of over-burden including, cutting, drilling, excavation of earth, stone and old debries lading (including over developed galleries) etc. at DVC Bermo Mines.	Open + website	21.10.08	Single Stage Two bid three envelope	18.12.08	05 (Five)	03 (Three) Nos. (1) M/s. B.K.B. Transport (P) Ltd. (2) M/s. Calcutta Industrial Supply Corporation (3) M/s. Banowarilal Agarwalla Pvt.Ltd.	02 (Two) Nos. (1) M/s. Dhansar Engg. Co.Pvt.Ltd. (2) M/s. United Coal Carriers	Yes	OB/Bermo/CS&A/124/W-404 dtd.08.03.10	M/s. B.K.B. Transport (P) Ltd.	#####	One year.

SE(MPC)/62/E-680 dtd.11.01.10	Annual maintenance/rate contract for 1.5/2.0 TR Air condition machine (Window type & split Type ) of (i) power House area of DVC, BTPS 'B' and (ii) DB, Guest, Hospital, Civil Office,	Limited	11.01.10	---	12.02.10	03 (Three)	03 (Three) Nos. (1) M/s. B.K. Engineering Works (2) M/s. Dispan Udyog (3) M/s. A.K. Engineering Co.	Nil	Yes	SE(MPC)/62/W-426 dtd.29.03.10	M/s. B.K. Engineering Works	883,275.00	** 7(Seven) days for servicing & overhauling of each 1.5/2.0 TR Room A/C m/c. ** 15(Fifteen) days for rewinding & repair of each 1.5/2.0 TR TR A/C Compressor ** 15(Fifteen) days for rewinding & repair of each 220V, 1-PH, Blower
ES-I/1392/E-672 dtd.09.01.10	ARC for complete repairing / rewinding of 05 Nos. of 6.6KV, 415KW PA Fan Motors of DVC, BTPS 'B'.	Limited	09.01.10	---	09.02.10	04(Four) Nos.	04 (Four) Nos. (1) M/s. OM Electricals (2) M/s. Orissa Electrical Industries (3) M/s. Electromax (4) M/s. EPI (India) Pvt.Ltd.	Nil	Yes	ES-I/1392/W-433 dtd.31.03.10	M/s. EPI (India) Pvt.Ltd.	2,550,000.00	(a) Within 60 days from the date of first joint inspection if re-staggering of the Stator and Rotor is not involved. (b) Within 75 days from the date of first joint inspection if re-staggering either in the Stator or in Rotor or in the both involve in the repair / rewinding work.
SE(F&E)/187/E-568 dtd.10.12.08	<b>Extension to original WO for Annual Contract</b> for picking of stones, shales, tramped iron etc. from running conveyors of 1A/1B, 2A/2B & 5A/5B of CHP, BTPS 'B'.	---	---	---	---	---	---	---	---	<b>Extension WO No.</b> SE(F&E)/187/W-403 dtd.06.03.10 <b>against Original WO</b> SE(F&E)/187/W-637 dtd.10.03.09	M/s. S. Prince High-tech Pvt.Ltd.	3,360,360.00	One year.

No.BT/B(O&M)/T/15

dtd.7/4/2010

Distribution :

- 1) The Chief Engineer, DVC, BTPS 'B'.
- 2) The Chief Material Manager , DVC Towers, VIP Road , Kol-54.
- 3) The Suptdg. Engineer (EDP) , DVC Towers, VIP Road , Kol-54.
- 4) The Dy. Manager (Vigilance), DVC, BTPS.

**Suptdg. Engineer (Tech. )**  
DVC, BTPS 'B' (O&M )