

DETAILS OF WORK CONTRACTS CONCLUDED DURING THE MONTH OF MAY, 2009 TO BE PUBLISHED IN WEBSITE

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of Tenders received	Nos. and Names of parties qualified after technical evaluation	Nos. and Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract No. and Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies/works
T-109/495 dtd.31.10.2008	ARC of Factory Canteen at BTPS 'A' & 'B' Plant.	Website & Notice to all Project of DVC	31.10.2008	Two bid three envelope mode	16.01.2009	04 (Four)	03 (three) Nos. (1) M/s. Govindpur Unemployed Tech. C.I. Co-operative Society Ltd. (2) M/s. Umesh Sharma (3) M/s. Jana Enterprises	01 (One) No. (1) M/s. Jan Jagran Samiti	Yes	T-109/W-70 dtd.23.05.2009	M/s. Umesh Sharma	1,876,651.20	One year.
CS&A/191/E-607 dtd.20.12.2008	Hiring of Heavy Earth Moving Machineries (HEMM) to be deployed at DVC, Bermo Mines for crushing, picking, stacking, loading and transportation of Coal from quarry to stockyard at Bermo Mines.	Open	20.12.2008	Single stage three envelope mode	27.02.2009	03 (Three)	01 (One) No. (1) M/s. BKB Transport (P) Ltd.	02 (Two) Nos. (1) M/s. Land Looser Motor Parivahan Samanvay Samity Ltd.	Yes	CS&A/191/W-71 dtd.23.05.2009	M/s. BKB Transport (P) Ltd.	18,130,950.00	One year.
ES-II/809/E-695 dtd.22.01.2009	Annual Running and Maintenance Contract of 5 x 90 Ton Centrally Chilled Air Conditioning Plant, 14 Nos. 7.5 Ton & 4 Nos. of 10 Ton packaged Air conditioning system & 8 Nos. of AHU and 01 No. Hydrogen Drier M/c. of Unit No.1 at BTPS 'B'.	Limited	22.01.2009		13.02.2009	3 (Three)	03 (three) Nos. (1) M/s. Dipsan Udyog (2) M/s. India Refrigerator (3) M/s. S.A. Engineering Works	Nil	Yes	ES-II/Chilling/809/ W-77 dtd.28.05.2009	M/s. Dipsan Udyog	758,160.00	One year.
MS-II/1327/E-411 dtd.03.10.2008	Hiring of one no. 52 seater bus for School going children from BTPS Colony to DAV School, Kathara and local School of BTPS.	Limited + Open	03.10.2008	Two bid three envelope mode	18.11.2008	2 (Two)	2 (Two) Nos. (1) M/s. Sudama Priyadarshi (2) M/s. Madhuri Singh	Nil	Yes	MS-II/1327/W-79 dtd.28.05.2009	M/s. Sudama Priyadarshi	806,400.00	One year.

SE(MPC)/09/E-27 dtd.13.04.2009	Annual maintenance / Rate contract for 1.5TR Air Condition machine (window type & split type) of Power House area of DVC, BTPS 'B'.	Limited	13.04.2009		05.05.2009	3 (Three)	03 (three) Nos. (1) M/s. Indcon Lever (2) M/s. Dispan Udyog (3) M/s. B.K. Engineering Works	Nil	Yes	SE(MPC)/09/w- 81 dtd.30.05.2009	M/s. B.K. Engineering Works	511,070.00	One year.
-----------------------------------	---	---------	------------	--	------------	-----------	---	-----	-----	---------------------------------------	-----------------------------------	------------	-----------

No.BT/B(O&M)/T/

dtd.

Distribution :

- 1) The Chief Engineer , DVC, BTPS.
- 2) The Chief Material Manager , DVC Towers, VIP Road , Kol-54.
- 3) The Suptdg. Engineer (EDP) , DVC Towers, VIP Road , Kol-54.

Suptdg. Engineer (Tech.)
DVC , BTPS - B (O&M)

