

DETAILS OF WORK CONTRACTS CONCLUDED DURING THE MONTH OF MARCH, 2009 TO BE PUBLISHED IN WEBSITE

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of Tenders received	Nos. and Names of parties qualified after technical evaluation	Nos. and Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L1	Contract No. and Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies/works
MS-I/1899/E-660 dtd.10.01.2009	Maintenance of Ash Plant Equipment associated with Ash Slurry Pump House of BTPS.	Limited	10.01.2009	Single	03.02.2009	05 (Five)	05 (Five) Nos. (1) M/s. Bharat Construction Engg.Co. (2) M/s. B.N. Dubey (3) M/s.G.N. Construction (4) M/s. Power Erectors (5) M/s. K & M Construction	Nil	Yes	MS-I/1899/W-665 dtd.27.03.2009	M/s. Power Erectors	537,288.00	Wotk will be taken up as and when required as per direction of Engineer-in-charge and to be completed within the earliest possible time to make the equipment available.
MS-I/1330/E-468(A) dtd.23.10.2009	Hiring of one no. 32 seater bus for running between BTPS to CTPS (Two trip per day)	Opened + Limited	23.10.2008	Two bid three envelope	25.11.2008	02 (Two)	02 (Two) Nos. (1) M/s. Indu Gupta (2)M/s. Ritu Bus Services	Nil	Yes	MS-I/1330/W-652 dtd.19.03.2009	M/s. Indu Gupta	833,688.00	One year.
MS-II/1325/E-409 dtd.03.10.2008	Hiring of one No. 52 seater bus for school going children from BTPS colony to Pits Morden School Gomia and twice in local School of BTPS.	Opened + Limited	03.10.2008	Two bid three envelope	16.01.2009	01 (One)	01 (One) No. (1) M/s. Kumar Travels	Nil	Yes	MS-II/1325/W-635 dtd.07.03.2009	M/s. Kumar Travels	1,120,752.00	Two yewrs.
MS-II/1280/E-480 dtd.22.10.2008	Hiring of one No. covered body Marshal / Bolero / or equivalent make round the clock basisfor a period of one year for BTPS 'B' (O&M).	Opened + Limited	22.10.2008	Two bid three envelope	25.11.2009	04 (Four)	03 (Three) Nos. (1) M/s. Rajiv Kumar Srivastava (2) M/s. Ritu Bus Services (3) M/s. Mothers Power	01 (One) No. (1) M/s. Santosh Kumar Singh	Yes	MS-II/1280/W-648 dtd.18.03.2009	M/s. Mothers Power	529,560.00	Two yewrs.
MS-I/1785(A)	Extension of Work Order for AMC of 8.5E10 Coal Mills & auxiliaries of DVC, BTPS.									Extension W.O. MS-I/1785(A)/W-641 dtd.14.03.2008	M/s. B.K. Construction	9,993,000.00	One year.

MS-I/1785(B)	Extension of Work Order for overhauling of 8.5E10 Coal Mills & Besta Coal Feeders of DVC, BTPS.									Extension W.O. MS-I/1785(B)/W-642 dtd.14.03.2008	M/s. B.K. Construction	2,500,000.00	One year.
SE(F&E)/202/E-739 dtd.06.02.2009	(a) ARC for picking of stones/boulders from RCTS Hopper areas and from below Conv.#1A/1B & 5A/5B and shifting / transportation of the same from RCTS Hopper areas and from below Conv.#1A/1B & 5A/5B to outside PH. (b) ARC for picking / stacking of stones / boulders from coal yard breaking of boulders if required and shifting / transportation of the same from Coal Yard area and from below Conv.#2A/2B to outside PH.	Limited	06.02.2009	Single stage, one bid, two envelope	06.03.2009	04 (Four)	04 (Four) Nos. (1) M/s. Ranjan Brothers (2) M/s. J.G. Engineering (3) M/s. India Power Constructors (4) M/s. New India Engineering Works	Nil	Yes	SE(F&E)/202/W-671 dtd.30.03.2009	M/s. Ranjan Brothers	1,715,750.00	One year
MS-I/1898/E-688 dtd.19.01.2009	Annual overhauling of Boiler Pressure Parts of Unit#3 of DVC, BTPS 'B'.	Open	19.01.2009	Single stage, two bid, three envelope	03.03.2009	04 (Four)	04 (Four) Nos. (1) M/s. B.K. Construction (2) M/s. S.N. Singh (3) M/s. Magadh Engineering (4) M/s. Sunil Hi-Tech Engineers Ltd.	Nil	Yes	MS-I/1898/W-660 dtd.25.03.2009	M/s. Magadh Engineering	5,412,200.00	Within 25 days from desynchronisation to synchronization of the unit.
SE(F&E)/187/E-568 dtd.10.12.2008	Annual Contract for picking of stones, shales, tramped iron etc. from running conveyors of 1A/1B, 2A/2B & 5A/5B of CHP, BTPS 'B'.		10.12.2008	Single stage, two bid, three envelope	06.02.2009	03 (Three)	03 (Three) Nos. (1) M/s. Chandy & Co. (2) M/s. Prira Tech Co. (3) M/s. S. Prince Hi-Tech Pvt.Ltd.	Nil	Yes	SE(F&E)/187/W-637 dtd.10.03.2009	M/s. S. Prince Hi-Tech Pvt.Ltd.	3,360,360.00	One year

Distribution :

- 1) The Chief Engineer , DVC, BTPS.
- 2) The Chief Material Manager , DVC Towers, VIP Road , Kol-54.
- 3) The Suptdg. Engineer (EDP) , DVC Towers, VIP Road , Kol-54.
- 4) The Dy.Mnager (Vig.), DVC,BTPS.

Suptdg. Engineer (Tech.)
DVC , BTPS - B (O&M)

No.BT/B(O&M)/T/2008-09/CMM/21 dated 6.4.2009