DETAILS OF CONTRACTS CONCLUDED IN RESPECT OF COMMUNICATION SCHEMES FROM 09.01.10 TO 31.03.10 HAVING CONTRACT VALUE OF Rs.500000/- AND ABOVE -----TO BE PUBLISHED IN WEBSITE

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sl. No.	Tender No.	Item/Nature of work	Mode of tender Enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies
1	EDCON/COMN/PL/ 1474 dtd.24.07.09 and its amendment vide no. EDCON/COMN/PL/ 1608 dtd.17.09.09	Supply of Power Line Carrier Equipment and associ-ated equip-ments and testing, commiss-ioning, setting to services of the same	Open Tender Enquiry	Original NIT vide No. EDCON/COMN/ PL/ 1474 dtd.24.07.09 was hoisted in DVC website on 24.07.09 and published in newspaper on 18.08.09. Amendment to NIT vide no. EDCON/COMN/ PL/ 1608 dtd. 17.09.09 was hoisted in DVC website on 17.09.09	Two Bid System	08.10.09	3 (three)	1. M/s. BPL Telecom Private Limited 2. M/s. ABB Limited	M/s. Arihant Systems & Electricals Private Limited	Yes, the contract was awarded to lowest tenderer/ Evaluated L1	EDCON/COMN/ Purchase Order/60 dtd.31.03.10	M/s. BPL Telecom Private Limited Bangalore	Rs. 8865094.96 (Rupees eighty eight lakhs sixty five thousand ninety four and paise ninety six) only including F&I and taxes & duties.	For supply part – 120 (one hundred twenty) days from date of drawing approval. Testing, commissioning, setting to services of equipments shall be undertaken by contractor within 7 (seven) days after receipt of DVC's request letter for the same
file: purchase order to website