

DETAILS OF CONTRACTS OF CTPS(O&M) U#7&8 CONCLUDED DURING THE MONTH Nov.2010 TO BE PUBLISHED IN THE WEBSITE AS PER CMM'S LETTER NO. CMM/POLICY/989 Dated 3rd July'07 and EVEN NO. 11/06/2008.

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Date of Publication of NIT	Last date of receipt of tender	Item/Nature of Work	Mode of tender Enquiry	Type of Bidding (Single/Two Bid System)	Nos. of tender received and accepted	Nos. and name of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & date	Name of Contractor	Value of Contract ( In Rs.)	Schedule date of completion of supplies/ work from date of order
CT/O&M/U#7&8/T/2010-11/WC/SE(M)CHP/04/E-40	29.05.2010	8.7.2010	Annual contract for hiring of one number Dozer having capacity engine 310 to 325 HP with Coal Blade attachment and one no. of pay loaders, Bucket capacity > 2.0 Tons for feeding of Coal to Reclaim Hopper and other works as per Scope of Work for CHP.	OTE	Two	Four	M/s Calcutta Industrial Supply Corporation.	1) M/s BKB transport (P) Ltd. 2) M/s Ambey Mining Private Limited, 3) M/s Durgapur Mining & Infrastructure (P) Ltd	Evaluated L1	CT/O&M/U#7&8/T/2010-11/WC/DOZER/SE(M)C HP/04/W-04 DTD. 13/11/2010	M/s Calcutta Industrial Supply Corporation.	1,47,64,980/-	12 Months
CT/O&M/UNIT7&8/T/2010-11/WC/SE(M)CHP/07/E-51	15.06.2010	5.8.2010	Annual Maintenance Contract for Mechanical/ Electrical/ PLC/ Technological waste removal and Housekeeping and assistance in operation of CHP and BOBR wagon unloading,	OTE	Two	Three	1) M/s CISE-ESSAR ENG-CONSORTIUM PVT. LTD. 2) M/s McNally Bharat Engineering Company Limited.	M/s Damodar Ropeways & Construction Co. (P) Ltd.	Evaluated L1	CT/O&M/UNIT7&8/T/2010-11/WC/SE(M)CHP/07/W-09 DTD. 16/11/2010	M/s CISE-ESSAR ENG-CONSORTIUM PVT. LTD.	3,72,66,160/-	12 Months
CT/O&M/U#7&8/T/2010-11/WC/PUMPS/SE(M)TG/11/E-62	8.7.2010	7.8.2010	AMC/ARC FOR PREVENTIVE, RUNNING & BREAKDOWN MAINTENANCE OF PUMPS LOCATED AT INTAKE PUMP HOUSE, RAW WATER PUMP HOUSE, CLARIFIED PUMP HOUSE, FILTER WATER PUMP HOUSE AND DM WATER PUMP HOUSE OF CTPS	LTE	Single	Two	1) M/s B. K. Construction 2) M/s S.N. Singh	NIL	Evaluated L1	CT/O&M/U#7&8/T/2010-11/WC/PUMPS/SE(M)TG/11/W-12 DTD. 19/11/2010	M/s B. K. Construction	12,23,000/-	12 Months
CT/O&M/U#7&8/T/2010-11/WC/TG/SE(M)TG/04/E-14	22.04.2010	8.6.2010	ANNUAL MAINTENANCE CONTRACT FOR (i) DM PLANT & (ii) CLARIFLOCULATOR BRIDGE#1 AND THEIR ACCESSORIES etc IN WATER TREATMENT PLANT, OF CTPS Unit # 7&8 CHANDRAPURA	LTE	Single	Three	1) M/s B. K. Construction 2) M/s M. K. Enterprise 3) M/s Deltron Engineering Works	NIL	Evaluated L1	CT/O&M/U#7&8/T/2010-11/WC/TG/SE(M)TG/04/W-13 DTD. 19/11/2010	M/s B. K. Construction	8,34,795/-	12 Months
CT/O&M/U#7&8/T/2010-11/WC/SE(M)TG/10/E-56	06.07.2010	14.09.10	Annual Maintenance Contract for preventive, running & breakdown maintenance of turbine associated equipments of CTPS	OTE	Two	Two	1) M/s B. K. Construction 2) M/s S.N. Singh	NIL	Evaluated L1	CT/O&M/U#7&8/T/2010-11/WC/SE(M)TG/10/W-10 Dated: 18.11.2010	M/s B. K. Construction	30,69,797/-	12 Months
CT/O&M/U#7&8/T/2010-11/WC/SE(M)TG/09/E-55	06.07.2010	14.09.10	Annual Maintenance Contract (AMC) for preventive, running & breakdown maintenance of turbine and turbine auxiliaries' equipments of CTPS (U#7&8).	OTE	Two	Two	1) M/s B. K. Construction 2) M/s S.N. Singh	NIL	Evaluated L1	CT/O&M/U#7&8/T/2010-11/WC/SE(M)TG/09/W-11 DTD. 18/11/2010	M/s S.N. Singh	29,95,320/-	12 Months
CT/O&M/U#7&8/T/2010-11/WC/SE(E)/02/E-29	15.05.2010	29.06.2010	Annual Maintenance Contract of 220 KV Switchyard including 315MVA GT, SST & UAT of CTPS Unit#7&8.	LTE with DVC website	Two part	Three	1. M/s Allied Engineering 2. M/s Indo Power Projects Limited	1. M/s Arun Construction	Contract awarded to L1	CT/O&M/U#7&8/T/2010-11/WC/SE(E)/02/W-03 dated 13.11.2010	M/s Allied Engineering	18,20,422/-	One(01) year from the date of actual commencement of work
CT/O&M/U#7&8/T/2010-11/WC/SE(E)/03/E-66	20.07.2010	21.09.2010	Round the Clock Maintenance Contract of Electrical equipments & System in side powerhouse of CTPS Unit#7&8.	Open Tender	Two part	Two	M/s M.J.Engineering	1. M/s S.N. Enterprises	Contract awarded to single bidder qualified techno-commercially.	CT/O&M/U#7&8/T/2010-11/WC/SE(E)/03/W-05 dated 15.11.2010	M/s M.J.Engineering	41,78,000/-	One(01) year from the date of actual commencement of work
CT/O&M/U#7&8/T/2010-11/WC/SE(E)/04/E-74	09.08.2010	07.09.2010	Round the Clock Maintenance Contract of ESP & associated equipments of CTPS Unit#7&8.	LTE	Two part	Three	M/s J.G.Engineering	1. Ray Enterprises 2.M/s M.K.Enterprises	Contract awarded to L1	CT/O&M/U#7&8/T/2010-11/WC/SE(E)/04/W-06 dated 15.11.2010	M/s J.G.Engineering	19,30,000/-	One(01) year from the date of actual commencement of work
CT/(O&M)/U#7&8/T/2010-11/WC/AHP/OS/09/E-	19.07.2010	19.08.2010	AMC of AHP	OEM basis	Single part	One	M/s DCIPS Ltd.	None	Not applicable	CT/(O&M)/U#7&8/T/2010-11/WC/AHP/OS/09/W-	M/s DCIPS Ltd.	1,20,94,560/-	1,32,00,000/-

CT/(O&M)/U#7&8/T/2010-11/WC/SE(C&I)/04/E-41	29-05-2010	10.8.2010	AMC for C&I system (Field portion) of main plant alongwith auxiliaries and outside powerhouse of CTPS Unit 7&8	OTE	Two part	Two	1.M/s Powertronics 2. M/s T.M Consultants Network Pvt. Ltd.	None	Contract awarded to L1	CT/(O&M)/U#7&8/T/2010-11/WC/SE(C&I)/04/W-07 dated 15.11.2010	M/s T.M Consultants Network Pvt. Ltd.	34,10,400/-	One(01) year from the date of actual commencement of work
CT/O&M/U#7&8/T/2010-11/WC/CM/SE(M)Blr.&CM/14/E-57 Dt. 22.07.2010	22.07.2010	09.09.2010	Round the clock Annual Maintenance for Coal Mill including PA Fan, Seal Air Fan, Coal Feeder and Their auxiliaries and associated gates, dampers, pulverized fuel piping of CTPS Unit-7&8 (2x 250 MW).	OTE	Single Stage, two bid system	02(Two)	02(two) i)M/s Essar Engineers ii) M/s B.K.Construction	None	Contract awarded to L1	CT/O&M/U#7&8/T/2010-11/WC/BLR/SE(M)Blr.&CM/14/14 Dt. 23.11.2010	M/s B.K.Construction	Rs. 93,15,300/-	01 year from the actual commencement of work.
CT/O&M/U#7&8/T/2010-11/WC/BLR/SE(M)Blr.&CM/15/E-58 Dt. 22.07.2010	22.07.2010	09.09.2010	Round the clock Annual Maintenance Contract of Boiler and auxiliaries including ID and FD Fan, APH, Ducts, P&H Unit & HFO, LDO Unloading & Transfer Units of CTPS Unit-7&8(2x 250MW).	OTE	Single Stage, two bid system	02(Two)	02(two) i)M/s S.N.Singh ii) M/s B.K.Construction	None	Contract awarded to L1	CT/O&M/U#7&8/T/2010-11/WC/BLR/SE(M)Blr.&CM/15/W-08 Dt. 16.11.2010	M/s S.N.Singh	Rs. 31,78,250/-	01 year from the actual commencement of work.