

DETAILS OF CONTRACTS OF MTPS (O&M) CONCLUDED DURING THE MONTH Oct, 2010 TO BE PUBLISHED IN THE WEBSITE AS PER CMM'S LETTER NO. CMM / POLICY/989 Dated 3rd. July'07 AND EVEN NO. 521 DTD 11.6.08

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Date of Publication of NIT	Last date of receipt of tender	Item/Nature of work	Mode of tender Enquiry	Type of Bidding (Single/ Two Bid System)	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (In Rs.)	Scheduled date of completion of supplies/ work from date of order
MT/ O&M/ QSF -05-07-16/ TM/ F-16/ 10-11/ 240	23.6.10	10.8.10	Supply of Caustic Soda	OTE	TWO	Four	1. Shakambari Enterprises (India) Pvt. Ltd. 2. Sunil Chemicals	1. Hindustan Produce Company 2. Kunal Chemicals	Evaluated L1	MT/ O&M/ QSF -05- 07-16/ TM/ 10-11/ 36 dt. 23.10.10	Sunil Chemicals	35,91,000/-	1 st consignment within 30 days and remaining is to be delivered in 5 consignments each of 30 MT after every two months
MT/ O&M/ QSF -05-06-01/ RS/ 164	26.5.10	05.7.10	Supply of screw conveyor liner for CM, U#1-6, MTPS	LTE with DVC website	TWO	Three	1. M/s Balaji Industrial Products Limited 2. M/s Northern Alloys Bhavnagar Ltd.	M/s Krishna Ferro Product Ltd.	Evaluated L1	1. MT/ O&M/ QSF -05-07-01/ CMMS/ SC684/ RS/ 2010 – 11/ 37 dt. 27.10.10 2. MT/ O&M/ QSF -05-07-01/ CMMS/ RS/ 2010-11/ SC684/ 38 dt. 27.10.10	1. M/s Balaji Industrial Products Limited 2. M/s Northern Alloys Bhavnagar Ltd.	3,15,000/- 5,40,000/-	Within 120 days from date of receipt of approval of drawing and QAP Within 2-3 months from date of receipt of P.O.