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DAMODAR  VALLEY  CORPORATION



POWER HOUSE CIVIL DIVISION


 BOKARO THERMAL, BTPS -829 107

TENDER NOTICE NO.  : BT/B(O&M)/PH(C)/TR/1156                         Dated:-   26/02/2010                               
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 (PRICE   PART)
    NAME  OF  WORK :
Overhauling of 5 Nos of Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage DVC, BTPS.
	BOQ for the work “Overhauling of 5 Nos. Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage, DVC, BTPS.

Part – ‘A’ Repairing of Barrage gates



	Sl. No.
	Details of Item
	Quantity
	Approximate Rate
	Amount

	1. 
	Servicing of roller rack (two set in each gate) & replacement of damaged Rollers (existing 20 nos. - 10 nos. each side on each gate) & bushes & bolt with greasing arrangement including supply of all required materials, machining, welding etc wherever required all complete. All supplied materials are to be approved by the concerned Engineer In-Charge.
	10 set
	
	

	2. 
	Inspection of the Guide Channel & roller path & removal of deposits & obstructions in the path. Replacement of Roller cage Hoist wire including supply of all required materials. 
	10 Sets
	
	

	3. 
	Servicing of hoist gear & replacement of Gear oil & greasing of bearings.
	5 Sets
	
	

	4. 
	Replacement of damaged bearings of the gear box wherever required.
	4 Nos
	
	

	5. 
	Servicing of existing Hoist ropes (one pair) & rope drum by cleaning & application of cardium compound (C compound) by supplying all required lubricating materials. 
	10Sets
	
	

	6. 
	Replacement of Bottom Rubber Seal (25mm thick) & Side rubber seal including supply of all required materials like seal, nut – bolt & washer, neoprene washer.
	5 Sets
	
	

	7. 
	Structural work in gates including cutting, welding and labour work including  supply of all required materials except structural steel 
	2000 Kg.
	
	

	8. 
	Epoxy painting – Finishing with epoxy paint at all locations prepared and applied as per manufacturer’s specification including appropriate priming coat, preparation of surface, etc. complete on steel work. 
	600 Sqm
	
	

	9. 
	Labour charges for shifting of emergency gate from rest bracket to the position of the barrage gate and lowering up to sill (bottom) level
	20 Occasion 
	
	

	
	Total 
	Rs. 


Signature of the Contractor

BOQ for the work “Overhauling of 5 Nos. Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage, DVC, BTPS.

	B – Repairing works in Emergency gate and lifting tower



	Sl. No.
	Details of Item
	Quantity
	Approximate Rate
	Amount

	1. 
	Repairing of the existing emergency gate by welding and strengthening by lap plate wherever required in the main cross beams and secondary ribs
	1000 Kg
	
	

	2. 
	Replacement of sluice valve (balancing pressure valve) by supply of nuts & bolts, gasket etc.

(valve to be provided by DVC) 
	01 No. 
	
	

	3. 
	Epoxy painting of the both surface of the emergency gate including appropriate priming coat, preparation of surface, etc.
	100 Sqm
	
	

	4. 
	Lubrication by Cardium compound/grease of the lifting cable and pulleys of the tower.
	01 Set
	
	

	5. 
	Structural work in platform, ladder, bottom beam and railing of the lifting tower.
	500 Kg.
	
	

	6. 
	Replacement of the gear oil of the gear box.
	01 Set
	
	

	7. 
	Repairing/replacement of trolley wheel, rail and winch. 
	01 Set
	
	

	8. 
	Painting two or more coats over the tower structure with enamel paint of approved brand & manufacture of required colour to give an even shade over an under coat of suitable shade with ordinary paint of approved brand and manufacture.


	50 Sqm 
	
	

	
	Total 
	Rs


Signature of the Contractor

BOQ for the work “Overhauling of 5 Nos. Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage, DVC, BTPS.

	PART ‘C’ Electrical maintenance works in 5 nos. of gates



	Sl. No.
	Details of Item
	Quantity
	Approximate Rate
	Amount

	1. 
	Checking connections of the motor from main power source & fixing of main power Cable from Main switch to the Gate no 15,16,17,18,19  ( Required power cable will be supplied from DVC)- 
	1 set


	
	

	2. 
	Checking I R / insulation of the motor & checking connections of lead & joints of the  terminal box & servicing where ever required. 
	5 set


	
	

	3. 
	Servicing / cleaning of the motor Starter & checking of connections. –
	4 set


	
	

	4. 
	Supply & fitting of one no Starter (  Reverse/forward  7.5 A 750 rpm 450 V Havells make ) 
	1 Set
	
	

	5. 
	Servicing of Gear lever changer of each gate. 
	5 set


	
	

	6. 
	Over hauling of Motor (Dismantling of power cable, motor & rotor, Varnishing of stator & rotor, Greasing of bearings & replacement wherever required, Fitting & mounting of motor over the frame & coupling with the gear box). 
	2 sets


	
	

	7. 
	Checking of brake & adjustment if required including supply & replacement of brake shoe adjustable nut & bolt wherever required. 


	5 set
	
	

	8. 
	External painting of the motor & gearbox and the cover box. 
	5 set


	
	

	
	Total 
	Rs. 


Signature of the Contractor
    B.O.Q. Checked 


     AE (C)/EA(C)




       Sr. Divisional Engineer (C)


PHCD, DVC, BTPS ‘B’                                                PHCD, DVC, BTPS ‘B’

PRICE BID

ANNEXURE-A

No: BT/B(O&M)/PH(C)/TR/1156                                                   Dated:-   26/02/2010                               
Overhauling of 5 Nos. Barrage gate, Emergency gate & Electrical Maintenance works at Bokaro Barrage, DVC, BTPS.

COST OF WITHDRAWAL OF DEVIATIONS :
Following are the deviations as proposed by us relating to techno-commercial terms and conditions. We are also furnishing below the cost of withdrawal for the deviations proposed by us. We confirm that will shall withdraw the deviations proposed by us at the cost of withdrawal indicated in this attachment falling which our bid may be rejected and Bid Security forfeited.

	SL.NO.
	CLAUSE NO.
	DEVIATION
	COST OF WITHDRAWL

IN  Rs.

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


NOTE :

Bidders may note that bids containing deviations without the cost of withdrawal price shall be considered as unresponsive offer and will be out rightly rejected. This schedule indicating the cost of withdrawal price for such deviations should be submitted along with the price bid only and will be taken into consideration for the purpose of bid evaluations.

Signature of the Contractor 
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