DAMODAR VALLEY CORPORATION
CHANDRAPURA THERMAL POWER STATION
P.O. CHANDRAPURA: DIST: BOKARO

TENDER NOTIFICATION (Short Tender Notice)

No. CT/CE/T-37(CHP)/(E)/205 Date : 08/06/2009

Name of Work : Annual Contract for removal of Technological waste in Zone — I (Div. I &II)
in CHP, Chandrapura.

1. Name of Project/Department issuing Tender : Office of the C.E, Technical Section,
CTPS (O&M).
2. NIT Details: Available on Website (details as per Sl. No. 10 below).
Name of the officer with designation, | SHRI S.K.SAIN,
Address, Telephone & Fax No. inviting | CHIEF ENGINEER, CTPS (O&M) & Project Head
Tender/issuing Tender Advertisement. | P.O. Chandrapura, Dist. Bokaro,
| Pin — 828403.
| Telephone No. 06549-242838.
| Fax No. 06549-242279.
. Rs. 26,67,440/- ( Rupees Twenty six
Lakh Sixty Seven Thousand Four Hundred

(8]

4. Estimated Cost

forty only ).

5. Earnest Money to be deposited : Rs. 53349/- ( Rupees Fifty three thousand three
hundred forty nine only).

6. Cost of Tender Paper : Rs. 500/- (Rupees Three hundred)

(Non-Refundable)
Cost of tender Paper is to be deposited in cash in the office of the Sr. A.C.A.O., DVC, CTPS.
7. Tender Selling Period : From 22/06/2009 to 25/07/2009 between 11 AM to 3 PM on
any working days.
8.  Last day of Tender submission : Upto 3 P.M. of 27/07/2009.
. Tender opening Date : 27/07/2009 at 03.30 P.M.
10. For detailed NIT please visit * www.dvcindia.org ‘or www.tenderhome.com

or ‘www.tendercircle.com’ or may contact at e-mail, ‘webmaster@dvcind.org’ in case
of difficulty.

S/d
Chief Engineer
DVC, CTPS.
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DAMODAR VALLEY CORPORATION
CHANDRAPURA THERMAL POWER STATION
P.O. CHANDRAPURA: DIST: BOKARO

Tender Notice
No. CT/CE/T-37(CHP)/(E)/205 Date : 08/06/2009
For and on behalf of the Damodar Valley Corporation sealed tenders are invited by the Chief

Engineer, CTPS, DVC from Bonafide, experienced and financially sound suppliers/contractors for
the under noted supply/works.

Name of Work Estimated Earnest Cost of Date of
Cost (Rs.) Money (Rs.) tender Paper Opening
(Rs.)
Annual Rate Contract 26,67,440/- 53349/- 500/- 27/07/2009
For Removal of Techno- (Non-Refundable)

Logical Wastes in Zone-I
(Div. I&II) in
CHP, CTPS.

The Tender/Bids shall be in two parts. One part containing Tech. particulars and commercial terms

& conditions (unpriced) and the other part, containing price detail only

The main Envelope containing the offer must contain three small envelopes —A, B&C with proper

super scribing thereon as under:-

A-Envelope Having the requisite Earnest Money and cost of tender paper in the form of Demand
Draft/Pay order in favour of the Sr. Addl. Chief Accounts Officer, DVC, CTPS,
Chandrapura. (if down loaded from website).

B-Envelope Techno-Commercial part with necessary credential and Techno-Commercial
Deviation schedule, if any.

C-Envelope Price in details Cost of withdrawal of deviations.

Tender papers will be available from the office of the undersigned on any working day between 11
A.M. to 3 P.M. from 22/06/2009 to 25/07/2009. The Tender paper completed in all respect will be
received upto 3 P.M. of 27/07/2009 and will be opened on the same day at 3.30 P.M. No Tender
paper will be sold on opening day and also will not be accepted after the schedule time if sent by
post will be received upto 3 P.M. of 27/07/2009 and will be opened on the same day at 3.30 P.M..
No Tender paper will be sold on opening day and also will not be accepted if sent by post.

Non-transferable tender documents and detailed specifications may be obtained from the office of
the undersigned as per fixed date & timing schedule as stated above against cash receipt of tender
value mentioned above from the office of the Sr. A.C.A.O., CTPS, DVC or Bank Draft Payable
at SBI, Chandrapura, Code-2925/ Bank Of India, Chandrapura, Code-4855 in favour of SR.
A.C.A.O. , CTPS, DVC. The money paid against the value of tender document will not be
refunded on any account whatsoever.

In case the tenderer wishes to obtain tender document by post, the cost of the Tender Document
mentioned above plus a sum of Rs. 100/-(Rupees Hundred) only should be sent by Bank Draft
payable at SBI, Chandrapura Code-2925/ Bank Of India, Chandrapura, Code-4855 in favour
of Sr.A.C.A.O, DVC, CTPS takes no responsibility for delay, loss, damage or non-receipt of
tender documents sent by post.

Tender documents can also be downloaded from our website (www.dvcindia.org). However, the
bidders must enclose a Bank Draft (Payable in favour of Sr. A.C.A.O., DVC) of value equal to the
cost of tender documents as indicated in the envelope ‘A’ while submitting the offer, failing which
the tender will not be considered.

No. request for extension of tender opening date will be considered.

Cont...P/2
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Cost Compensation for Deviations:

Deviations specifically declared by the bidders in the respective Deviation schedules of as per
Annexure-C (to be submitted along with techno-commercial offer) and respective cost of
withdrawal of such deviation as per Annexure-D (to be submitted along with the price bid) only will
be taken into account for the purpose of evaluation. The bidders are required to declare the prices
for withdrawal of the deviations declared by them in the deviation schedules. Such prices declared
by the bidders for the withdrawal of the deviations in the deviation schedules shall be added to the
bid price to compensate for these deviations. In case prices for the withdrawal for declared
deviations are not furnished by the bidder, their offer will be considered as unresponsive and will be
rejected. In case the bidder refuses to withdraw the deviations at the cost of withdrawal indicated by
the bidder in the deviation schedules the bid security/EMD of the bidder may be forfeited.

Bidders may not that deviations, variations and additional conditions etc. found elsewhere in the bid
other than those stated in the deviation schedules, save those pertaining to any rebates, shall not be
given effect to in evaluation and if will be assumed that the bidder complies to all the conditions of
Bidding Documents. In case bidder refuses to withdraw, without any cost of the owner, those
deviations which the bidder did not state in the deviations schedules, the bid security of the bidder
may be forfeited.

The tenderer must accompany the Earnest Money in any of the following forms:

a) Pay order or Demand Draft in favour of the Sr. Addl. Chief Accounts Officer, DVC,
CTPS, Chandrapura.

b) Bank Guarantee from a Nationalized Bank/Scheduled Bank/Foreign Banks, irrevocable
and operative till the validity of the offer as per standard proforma which is to collected
from S.E.(Technical) office, CTPS, if required.

C) Fixed Deposit Receipt issued by Nationalized Bank endorsed in favour of the Sr. Addl.
Chief Accounts Officer, DVC, CTPS, Chandrapura.

d) DVC bonds duly endorsed in favour of the Sr. Addl. Chief Accounts Officer, DVC,
CTPS, Chandrapura.

e) Post office National Savings Certificate, having face value equal to the EMD value and
duly endorsed in favour of the Sr. Addl. Chief Accounts Officer, DVC, CTPS,
Chandrapura.

On the opening day of Tender, A envelope will be opened first to check the contents. If ‘A’
envelope is found, as per our requirement, then the Techno-Commercial part envelope ‘B’ will
be opened. The price part i.e. ‘C’ envelope will be opened for the Techno-Commercially
accepted Bidders only.

The date & time for opening the price part will be intimated to successful bidders only. Bidders
authorized representative and/or bidder may attend the price bid opening.

Cost of tender paper is to be deposited in cash in the office of Sr. A.C.A.O., DVC, CTPS.

QUALIFYING REQUIREMENTS:

The total estimated cost for the above job is about Rs. 26,67,440 /- Excluding Service Tax.
The intending bidders should submit the following along with their offer.
A) The Intending bidder should furnish the documentary evidence of annual financial
turnover during the three years ending on 31st March of the financial year that the annual
turn-over on average is at least 70% of the estimated cost for each year.
B) The Intending Bidder must enclose copies of tax audit report for the preceding three
financial years 2006-07, 2007-08 and 2008-09 duly audited by a practicing
Chartered Accountant.
C) Bidder must enclosed Annual Account Reports, Balance sheet, Profit & Loss Account of
preceding three years to determine working capital position, Overall profitability, debit equity ratio,
average annual turnover etc.
D) Overall cash flow projection of the firm (certified by bidder themselves) must be
enclosed along with offer.
Cont.. P/3
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E) The Intending Bidder has to enclose a certificate of Solvency from its
Banker(Nationalized Bank/ Scheduled Bank excluding Co-operative Bank) for 70% of the
Estimated cost.

F) Experience of having successfully completed similar type of work during last seven years

ending last day of month previous to the one in which offers are invited should be either
of the following. The estimated cost for the work should be taken as Rs. 26,67,440/-

a) There similar completed works each costing not less than the amount equal
to 30% of the estimated cost.
OR
b) Two similar completed works each costing not less than the amount equal to
40% of the estimated cost.
OR
¢) One similar completed work costing not less than the amount equal to 70% of
the estimated cost.

Similar work means work in nature exactly similar to that described in the ‘Scope of Work’
in the Tender Document or more critical job as executed and related to power plant area
( containing money value from the concerned authority along with the copy of LOI/WO, agreement in
support of credential as per stated above )
G) Following documents are also required to be enclosed with tender.
a) STRC/Reg. Certificate under VAT.
b) PAN under IT Act.
c) Service Tax Registration Number and Registration Certificate.
d) EPF Registration Certificate.
e) Labour Licence.
f) Power of Attorney in favour of person signing the tender.
g) Documentary evidence in support of deployment of manpower for similar application.
h) Status of the firm i.e Company registration, proprietorship deed etc.
H) Earnest Money Deposit: Rs. 53,349/= (Rs.Fifty Three Thousands Three
hundred Forty Nine only) in Favour of Sr. Additional Chief Accounts Officer, DVC,
CTPS.
I) Cost of Tender Paper: Rs. 500/= (Rs. Five hundred only)

The intending Bidders may also download the Tender documents from DVC’s website
in which case the cost of Tender document i.e. Rs. 500/- shall be Tendered along with the Bid in
the form of Demand draft or Pay-order drawn on State Bank of India, Chandrapura in favour of
Sr. ACAO, DVC, CTPS. If the cost of Tender document is not accompanied with the
Bid/Tender, which has been obtained, from Electronic Media, the Tender shall be rejected
outright. DVC does not accept any responsibility for inaccuracy of Tender document obtained

from DVC’s website in comparison to Tender documents available at the office of SE (Tech.),
DVC, CTPS.

J)DVC reserves the right to amend the estimated value of the work without assigning any reason
thereof and at its discretion.

Scope of work

Part ‘CA”

(A) Scope of work & Services: General scope of work and services are to be rendered by the
contractor for (3X130MW) + (3X120MW) units of CHP, DVC, CTPS.
1. Removal of technological waste of Zone I area and generated in course of running around
all equipment.

Zone 1
e Div.-II:- All Area Around vibro feeders of wagon Tripler(Old), Con7D,7,8,9
Crusher 3& 4 conv. 11B , including its tail pulley, drive system, deck plate and sump pump
pit, drain area & counter wt area, both side walkway, below return belt, stairs etc.
Cont.. P/4
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e Div. -I:- All Area Around vibro feeders Conv. 22, 23,5, 10 ,11A,Crusher 1&2,
including its tail pulley, drive system, deck plate and sump pump pit, drain area & counter
wt area, both side walkway, below return belt, stairs etc.

The contractor has to ensure the proper upkeepment of the area, for smooth running of the
equipment as well as for maintenance work of stand by equipment.

A specified format upkeepment status which will be supplied by DVC is to be submitted
twice in a month after joint inspection with DVC Engineers and the competent authority
(site-in-charge) of the contractor to assess the overall performance of upkeepment activities.
However the contractor must submit status report about cleaning status and progress
weekly. Submission of joint inspection report and weekly status report is compulsory.

4. The contractor has to maintain proper register (Log Book of the work) services covered

10.

11.

12.

13.

14.

under the contract as per the instruction of the Engineer-in-charge of user section. The
contractor must keep it updated and show it as and when demanded by Engineer—
in-charge.

. The contractor has to provide necessary consumables, T&P items such as shovel, spade,

crow bar etc.

All technological wastes generated in all the associated areas of CHP shall have to be
removed by the contractor by engaging suitable manpower, wherever necessary and by
providing all consumables, safety appliances and T&P items as required for proper and
smooth running of the CHP system.

Removal of coal from conv. belt and/or work site to be done in case of any breakdown or
due to malfunctioning of systems for rehabilitation of the system at the earliest. The
coal/waste removal will have to be done again either putting it into the system or removal of
the same to the outside as directed by the Engineer-in-charge. If huge amount of coal are
dumped below conveyor trench or structure, then removal of the same is to be done by the
contractor.

Removal of technological waste from the pit of wagon tippler old as and when required and
disposal of the same is to be done by the contractor as per the instruction of Engg-in Charge.

Removal and disposal of metal, scrap holders along and below the conveyor system.

Oil, grease, dust, soil and other rubbish material lying around and over the equipment,
Transfer House leakages from Transfer House, underneath structure frames, walk way, stairs,
hand railing of different zones are to be perfectly cleaned.

Removal of metal scraps taken out from magnet, metal detector or scraps generated due to
maintenance work and disposal to specified area.

Any dispersion or accumulations of technological waste from zone-I due to breakdown or
normal operation are to be removed.

For proper maintenance of various sump pumps for smooth operation of CHP by proper
removal of technological waste from sump pits, drain connected to the pits etc. are to be

done.

To ensure proper maintenance of mechanized vibrofeeders tray and associated equipment by
satisfactory removal of technological waste from time to time.

Cont... P/5



http://www.pdfonline.com/easypdf/?gad=CLjUiqcCEgjbNejkqKEugRjG27j-AyCw_-AP

15.

16.

17.

18.

19.

20.

PAGE :: 5

The contractor is to complete removal of all technological waste for maintenance of the
system. Cleaning and removal of all technological waste should be done in such a way that
all the equipment and machineries of CHP area should run smoothly and safely without any
disruption. If DVC is forced to engage any other agency to complete any incomplete job
of the contractor, the expenses thus incurred will be deducted from the contractor’s bill.

In case of emergency situation, the requirement of additional manpower are to be arranged by
the contractor (without any extra cost to DVC) to restore normalcy. This also includes
additional manpower support under mandatory scope for round the clock basis service during
rainy season(limited to June to September) for removal of chute jamming at all work point at
a time as required apart from other remedial action against emergency situation for
maintaining normal operation of coal handling plant without any cost burden to DVC.

Before mobilization, the contractor has to submit detail list of T&P items and final
manning list to be deployed to the area section for their verification before start the
work.

For smooth flow of rain water (if required), small portion of drain (temporary or permanent)
to be cleaned by the contractor.
The scrap shall have to be disposed off to the designated place as per instruction of DVC

Engineer.

List of major equipment/system of Coal Handling Plant at CTPS related to removal of
technological waste under the contractors proposed scope of work of Div. I&II (Zone-I)

Zone-I

1). (Divn.-II)

A.) Wagon tippler (Old) 1 (one) No.

Vibrating feeders 2 Nos. (One of capacity 500 TPH & other one of Capacity 250 TPH)
at old wagon tippler.

B.) 5 (five) nos. belt conveyer as detailed below

S1.No. Conveyor Conveyor Length Belt width Charring Size of Coal

Capacity handled

7D 33mtr 1000mm 500TPH <300mm
(Rom)
7 92mtr -do- -do- -do-
8 225mtr -do- -do- -do-
9 18mtr 1200mm -do- <30mm
Crushed Coal
11B 229mtr 1000mm -do- -do-

Total Approx. length of 5 (five) conveyor is 600mtr complete with belting, Idlers, Pulleys, gearbox,
motors, tension devices, clearing devices, drum pulleys, coupling, hold back, transfer chutes &
accessories for carrying raw as well as crushed coal.

C) Crushers- 2 nos. of capacity 500 TPH reversible impact hammer type-Pen- nsyvania
make.
D) Vibrofeeders — 3(three) Nos.
Two are 250 TPH capacity — Heavy duty Hewitt Robins style TE-9.
One is of style TE-11.
Cont... P/6
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E) Sump pumps — 3(three) Nos.

F) Magnetic Separator- 1(One) No.
G) Belt weigher- 1 (One) No.

2)Division 1
A) Belt Conveyor & accessories:-

5(five) Nos. belt conveyors as detailed below:-

S1.No. Conveyor Conveyor Length Belt width Carrying Size of Coal

Capacity handled

1. 22 112mtr 1000mm 500TPH <300mm
2. 23 270mtr -do- -do- -do-

3. 5 160mtr -do- -do- -do-

4. 10 18mtr 1200mm -do- <30mm
5. 11A 229mtr 1000mm -do- -do-

Total Approx. length of 5 (five) conveyor is 700mtr complete with belting, Idlers, Pulleys, gearbox,
motors, tension devices, clearing devices, drum pulleys, coupling, hold back ,transfer chutes,
weighto- meter, inline magnetic separator & accessories for carrying raw as well as crushed coal.
A) Crushers- 2 nos. of capacity 500 TPH reversible impact hammer type- pen nsyvania
makes.
B) Vibrofeeders — 4(two) Nos.
Two are 250 TPH capacity —Heavy duty Hewitt robins style E9.
Two are
C) Sump pumps — 2(two) Nos.
D) Magnetic Separator- 1(One) No.
E) Belt weigher- 1 (One) No.

4. Deployment of manpower for removal of technological waste to be generated from time to
time at different areas of Zone I( Divl & II) CHP system will have to be done by engaging
manpower as follows:-

Tentative Manpower required for the job in Zone I- Div. (I1&1I) :-
Considering each shift:-
1. Supervisor/ Coordinator in general shift =1 No.
2. Supervisor in each shift =1 Nos.
3. Mazdoor in each shift =16 Nos.

Duty hours: work shall be executed round the clock on all 365 days (1years), including Sunday and
holidays. Shift timing should follow strictly as per specified below:
Morning Shift — 06:00 hrs to 14:00 hrs,
Evening Shift — 14:00 hrs to 22:00 hrs,
Night Shift —22:00 hrs to 06:00 hrs,

During shift or at the beginning of every shift, supervisor is to contact Shift —in — charge or
Engineer-in-charge for all the works carried out in zone I.

Above man power is only indicative. The contractor shall have to provide adequate manpower for
satisfactory completion of work. All supervisor and labour must follow instruction as per scope of
work. The contractor must withdraw the person who does not follow scope of work or delaying the
work to be carried out.

Cont.. P/7
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Other Statutory terms & Condition

Payment Term:

90% progressive monthly payment will be made against RA bill after satisfactory
completion of part of work duly certified by Engineer — in — charge. Necessary deduction
towards accommodation charges, IT,& other statuary taxes as applicable and penalty if any
imposed by the controlling officer will be done against R.A. bill. Balanced 10% will be
released after completion of the contract and guarantee period against bill.

You have to submit your monthly bill in triplicate to the controlling officer of the job for its
necessary action towards payment. Payment will be made within 30 days from the date of
submission of your bill after necessary deduction.

Gurantee: You have to furnish guarantee certificate against poor workmanship for a period
of 12(twelve) months from the date of work completion.

Contract period: 12(twelve) months from the date of actual starting of work.

Contract may be extended for another period of one year on successful completion of the
work and at the sole discretion of DVC.

Mobilization: The work will have to take up immediately on short notification, which will
be informed by Engineer-in-charge.

Agreement: You have to enter into an agreement in AMC/ARC form of DVC and for

the cost of the form you have to deposit Rs 500/- in cash in favor of Sr. A.C.A.O, DVC,
CTPS. The agreement to be executed before asking for any payment.

Adh. Stamp: You have to furnish an Adhesive Stamp of Rs 2/- during execution of
agreement.

Penalty: Cleaning & removal of accumulated technological waste/coal to earmarked
location is the primary job under the contract and normal routine cleaning/removal activities
should be carried out accordingly. If due to negligence or short manning or any other
reason attributable to the contractor, the work is hampered; the discretion of Engineer-in-
charge will be binding towards imposition of penalty not exceeding 10% of the contract
value per day and up to 10% the monthly contract value.

Termination clause: Overall performance will be reviewed time to time form the date of
commencement of work. DVC reserves the right to terminate the contract within 30 days
notice if the performance is not up to the desired level for valid reasons attributable to the
bidder. No compensation is payable for such termination.

Subletting: The contractor shall not sublet except only a portion of work and with prior
approval of DVC to any other agency.

In case of non mobilization/ non execution of work within stipulated time frame, the
Corporation reserves the right to get the job done by engaging any other agency and the cost
of which will be borne by the contractor/ Recovered from the contractor’s bill.

EPF Rule: Compliance of EPF scheme for the workers engaged by the contractor will be
applicable as per rules.

Engineer in Charge: The work will be supervised by the SE (Coal), CTPS and /or his
authorized representative.

Laws:-

a. The contractor shall have to abide by all Statutory Acts and Laws and Regulations of
respective Government.

b. The contractor shall be responsible for compliance of all statutory obligations under
factories Act.1948, contract Labour Act, Minimum Wages Act, Payment of Wages
Act and also be responsible for payment of employee’s contribution under EPF etc.

c. The contractor shall have to obtain license from Govt. License authority under
contract Labour Regulation and Abolition Act and the copy of the same will have to
be produced before commencement of work.

d. The workers deployed by the contractor will be bound by regulation of Factores Act.
1948. Minor and women labours shall not be engaged in this job any manner.

e. Xerox copies of the documents showing deposit of EPF, amount to the EPF
department of Govt. should be submitted to the controlling officer and personnel
department every month before submission of monthly bill for payment.

Cont... P/8
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Detail of Mobilization including materials and men with requisite qualification and
experience for different categories etc. should be furnished to the Engineer-in-Charge
before commencement of the work.

Safety measures: - The workmen under the contractor’s control working in the vicinity of
running equipment are to be given proper safety training to be careful to avoid any accident,
loss of life or damage to DVC, CTPS property. Guide line for action in respect to safety
measures for the job are specified hereunder:-

a. The contractors is to ensure safety of their worker at site, while working and to
provide all kinds of safety equipment required for the job like safety belts/safety
ladder/safety net personal protective devices etc. to their worker.

b. The contractor will be liable to pay compensation, if any, to their worker for accident
“Arising out and in course of employment”, under the Workmen’s compensation
Act.

c. Before execution of the job at site the contractor will have to take clearance from
DVC’s safety department.

d. Safe scaffolding as certified by Safety Department to be used before start of work.

e. The contractor is to abide by Mandatory Safety clauses.

DVC, CTPS IN NO WAY SHALL BE RESPONSIBLE FOR SAFETY OF THE

CONTRACTOR’S WORKMEN.

Precautionary measure to avoid damage of other equipment:- The contractor should take
care for safety of equipment and property of DVC, CTPS. Any loss to this effect will be
contractor’s responsibility entirely and they shall have to make good for the losers and extra
expenditure incurred by DVC, CTPS.

Discipline: - the contractor’s employees should maintain proper discipline and behavior
and do not cause any hindrance to smooth running of the Power Plant or in execution of
duties by DVC, CTPS. Employees. Controlling Officer is fully empowered to ask the
contractor to withdraw any worker/workers on charges of misconduct,
incompetence/negligence in discharge of duties and such worker/workers may not be
deployed without his permission.

Unit Office: For purpose of Office accommodation space will be allotted to the contractor
at a mutually agreed place within the plant premises.

Tools and Tackles: DVC, CTPS will not provide any tools and tackles, consumables for the
job.

Discontinuation of job:- In case the job is found discontinued by the contractor within the
contractual period, DVC, CTPS shall have the right to award part of full job to any other
outside agency and the expenditure thereof shall be deducted form their bill.

Wage Sheets: - The contractor should maintain up-to-date payment register of their
labours. The contract operating authority or any other representative of the controlling
officer may check the register so maintained at any time and if in case it is observed that the
regular payment to the labours is not made, the same would be deducted form their bills and
necessary action as deemed fit would be taken against the contractor. Wage sheet of
workers should be submitted to the controlling officer in every month with the bill.
Contingency: The contractor shall have sufficient fund to pay the workers when bills are
not paid/passed for reasons whatsoever for at least two months.

Taxes:- Service Tax or any other taxes except Income Tax, as payable pertaining to the
instant work during the tenure of the contract, the same will be reimbursed to the contractor
at actual on submission of documentary evidence.

Labour Regulations and Minimum Wages:- The contractor shall abide by the provisions
of the contract Labour Act 1970 for which the contractor to maintain records as necessary
in terms of minimum wages act read with the other statutory provisions. The provisions
under the Factory Act 1948 as amended from time to time shall have to be complied with
by the contractor.

Local Rules & Regulations: - The contractor has to abide by the rules and regulations
framed by DVC authority which may change from time to time in the interest of the project.
The contractor has to follow the duty hours as will be specified by the controlling officer
during execution of the contract.

Contd...P/9
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26. Security Gate Pass: - The contractor has to arrange gate pass for his workmen from the
security department and the rules and regulations related to this subject shall be binding on
the contractor.

27. Withdrawal of workmen: - In case of any worker is found hampering the interest of the
project in any way DVC shall reserve the right to take appropriate action. In such case, the
contractor shall have to replace such non-acceptable workman within 24 Hours notice from
the controlling officer.

28. Idle Labour Charge: - DVC shall not responsible for payment towards idle labour charge
under any circumstances.

29. Safety of Working Personnel: - DVC in no way shall be responsible for safety of the
contactor’s workmen. The contractor should supply the necessary protective devices for
safety of their workmen and the contractor will ensure that necessary safety precautions
have been taken for the contractor’s workmen.

30. Accident: - In case of any accident of the Contractor’s workmen, the contractor are to
arrange necessary prima facie requirement immediately after the incident. DVC shall in no
way be held responsible to compensate the contractor workmen be it on duty or not. No
benefit in any form shall be admissible in such ease.

31. Payment of Workmen: - The contractor shall have to make wages/ salary payment to
workmen within 10 days of succeeding month failing which the order may be terminated
without further reference. Monthly salary/wage sheet shall have to be submitted to (One
copy) to the Personnel section.

32. Checking:- Controlling officer or safety officer at his discretion may check/examine any of
the contractor’s tools/scaffolding/ working condition etc. and if unsatisfied he may suspend
the job temporarily till proper measure is taken from The contractor’s end.

33. Workers compensation: - All the workers under the contract must be paid compensation
as per Workmen’s Compensation act in case f injury or death in course of employment
while on duty, by the contractor at his own cost.

34. The contractor should furnish P& T/Mobile Numbers of the responsible contact person(s) to
make available for emergency need to avoid any unforeseen situation.

35. The contractor shall be fully responsible for his workers with regard to terms of
employment of services. DVC should not be responsible in any manner, whatsoever in
respect of water engaged by the contractor for carrying out the work at CTPS, DVC.

Any dispute(s) or difference(s) arising out of or in connection with the contract shall, to the extent
possible, be settled amicably between the owner and supplier.

In the event of any dispute of difference whatsoever arising under the contract or in connection
therewith including any question relation to existence, meaning and interpretation of the contract or
any alleged breach thereof, the same shall be referred to the Secretary, CEO of Damodar Valley
Corporation, Kolkata-54 or to a person nominated by him for arbitration. The Arbitration shall be
conducted in accordance with the provisions of arbitration and conciliation law 1996 or latest
and the decision/judgment of Arbitrator/ Arbitrators shall be final and binding on both the parties.
However, in case the contractor is a Central Public Sector Enterprise/Govt. Department, the dispute
arising between the ‘Owner’ and the ‘The contractor’ shall be settled through Permanent Arbitration
Machinery (PAM) of the Department of Public Enterprise, Govt. of India as per prevailing rules.

All suits arising out of this enquiry and subsequent purchase order/ contract, if any, are subject

jurisdiction of Court in the City of Ranchi only and no other court, when resolution/settlement
through mutual discussion and arbitration fails.

Contd... P/10
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MANDATORY SAFETY CLAUSES OF THE WORK CONTRACT THE
CONTRACTOR’S RESPONSIBILITY

01.

02.

03.

04.

05.

06.

07.

08.

09.

The contractor shall be vigilant to ensure provisions of Factories Act and other statutory
provisions as applicable irrespective Power Plant.
The contractor’s responsibility is to collect copies of prevailing rules from safety
department of the plant
a) The contractor must ensure use of Personal Protective Equipments by their
workers:- Industrial HELMET shall be issued to each worker by the contractor.
b) Other Personal Protective Equipments such as- dust mask, gum boot, hand gloves etc,
necessary for execution of the work shall have to be supplied by the contractor to their
workers which must be approved by Safety Department of the Plant before
commencement of the work.
The contractor shall ensure periodic testing/examination of equipment as well as safety of
tools and tackles, used by them as per provision of Factories Act and rule and maintain
the up-to-date record for the same at site for inspection of departmental Engineer/Safety
Department on demand.
The contractor will ensure medical examination for its workers who are working at
hazardous areas before commencement of work and once in every year by qualified
medical practitioners as per provision of the Factories Act and W.B. Factories Rule land
maintain a Register for the same for inspection by respective O&M Department/Safety
Department on demand.
The workers employed by the contractor should be suitable skilled for the respective job
requirement other wise head of concerned department head shall have the right to
disallow the unsuitable workers.
In case of injury, the contractor will send the injured person to Hospital/Dispensary/ First
aid Centre with verbal intimation to the Department head under whom he works as well as
to safety department. The contractor shall submit periodical progress report about the
treatment till the injured worker is certified fit by Govt. /Govt. Registered doctor and the
said fit certificate will be submitted to safety department. Before resumption of work by
the said injured workers.
The contractor shall report about serious injury/fatality of their workers to local police
station, DM, Safety Department and O&M department within two hours but written report
shall have to be submitted in prescribed from to safety department, P&A and O&M
department positively within 4(FOUR) Hours.
In case of failure to fulfill safety requirement, DVC plant authority shall have the right to
claim 1% of contract value or Rs. 1000/- per day till they fulfill the safety requirement
subject to maximum of 5% of total work contract, safety department is authorized to
suggest such deduction to concerned O&M Department.
If any accident occurs due to willful violation/ non fulfillment of conditions of contact/
safety rules in spite of caution letter by safety department. Party will be subjected to
penal deduction of 5% of the work order value or Rs. 10,000/- whichever is higher. For
this purpose, last 5% of the order value or an amount of Rs.10,000/- whichever is higher
will be released only after getting clearance from Plant

OTHER TERMS & CONDITIONS:

1) DVC, CTPS will not be responsible for any accident occurred during execution of the job. All
statutory safety measures as per rules/guidelines as enforceable for such type of job shall be solely
taken care of by the contractor without any additional cost to DVC.

2) No demobilization/compensation charge will be admissible to the party in case of suspension of
work due to any reason whatsoever.

3) Accommodation: Residential accommodation, if available, may be provided to the party on
chargeable basis and charge as per DVC rate will be deducted from respective running bill. The
party must vacate their accommodation with in ten (I0) days from the date of termination of the

contract.

Contd.. P/11
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4) DVC reserves the right not to accept the lowest rate quoted by the Bidder and may reject any or
all the tenderers and to split-up and award the order to more than one tenderer without assigning any
reasons whatsoever.

5) All legal suits arising out of the enquiry and subsequent “letter of Intent” / “work order”, if any
are subject to jurisdiction in the court of City of Kolkata in India and no other court elsewhere.

6) Unsigned offer submitted by any bidder will not be considered valid.
7) Employment of Labour

a) The contractor shall not employ for the purpose of this contract, any female labour
or any child labour.

b) The contractor shall pay to each labourers for the work done by such labour. The
wages will be not less than the Minimum Wage Act. Wages to 16 nos. of labours to be
engaged will not be less than the wages specified by DVC.

¢) The CE(O&M), CTPS shall have the right to enquiry into and decide any complaint
alleging that the wages paid by the successful tenderer are less than the wages paid for
such work.

d) On receipt of any specific complain the CE(O&M), CTPS may withhold from the
successful tenderers bill an amount which may be considered justified for ultimate
disbursement to the claimant.

8) The contractor shall indemnify the Corporation against all claims or liabilities arising out of
labour laws for accidents during the execution of the contract from whatever causes such accidents
may arise.

9) The contractor shall be liable to bear the loss that would result from non-execution of the said
work within the specified period.

10) In case of any dispute, the decision of CE (O&M), CTPS shall be final and binding.

I1) Arbitration: As per enclosed General Conditions of Contracts of DVC.

12) Any taxes & duties must be clearly indicated in price bid otherwise it will be deemed that the
same is included in the quoted price.
13) The rates quoted by you must be valid for 180 days from the bid opening date.

14) All other terms and conditions not enumerated here in shall be covered by DVC's General
conditions of Contracts and DVC’s relevant agreement form.

15) Deviation Sheet as per format given (enclosed with the Tender documents) must be submitted.

16) All Terms and Conditions, Scope of the Contract must be confirmed / complied with the
Techno Commercial Bid.

i7) The contractor shall abide by the legal provisions with regard to health, welfare and safety of
workers engaged by him as per factory Act & rules. The contractor shall also be responsible for
medical care of the personnel engaged.

18) Ex-gratia /Bonus, Leave salary, Retrenchment benefit etc. under statutory levies shall be paid by
the contractor to their labour as per Bonus Act/Other Rules at their own cost. No extra payment
shall be made by DVC in this regard.

19) The staff utilized by the Contractor should not be under addiction of drug/liquor while on duty.
It would be obligatory on the part of the contractor to remove any such worker/workers from the job
whose action or conduct in the opinion of DVC management is detrimental to the interest of the
Corporation.

20) The contractor shall be fully responsible for his workers with regard to terms of employment of
services. DVC should not be held responsible in any manner, whatsoever, in respect of workers
engaged by the contractor for carrying out the work at CTPS, DVC. Regarding engagement of
workers, preference should be given for experienced and competent workers/supervisors with good
character who were working same type of AMC and/or allied work in CHP (O&M) of Thermal
Power Station.

Contd.. P/12
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21) The contractor should submit a copy of monthly payment voucher showing detail payments
made by the contractor to his workers/supervisors along with the second week’s R.A. bill of the
succeeding month. The payment is to be preferably made within 7th day of the next calendar month.
The contractor may modify the place and time of payment to his workers under intimation to the
Personnel Department of the purchaser.

22) Every worker who had worked under the contractor during the calendar year shall be allowed
leave, wages on National Holidays etc.

23) Rest intervals and extra wages for overtime shall have to be made as per rules. Contractor
should provide attendance card, wage card, etc. and should maintain such other records in respect of
engagement of workers as required by the contract labour (R & A) Act. 1970 and rules made there
under.

24) The contractor shall have to maintain all statutory registers as required under the Contract
labour Regulation & Abolition Act, Payment of Wages Act, Minimum Wages Act, Factory Act etc.
The statutory return to be submitted to the Personnel Department/Statutory Bodies as required under
the Act and Rules.

25) The contractor shall satisfy himself to the nature, extent and character of the site condition and
other relevant matters and details before submission of the offer. In case, however, any
discrepancy is found in the specification, the tenderer must bring in writing such discrepancy to the
knowledge of D.V.C. with a request for resolution / interpretation and obtain DVC's decision
before submission of the tender. In absence of such request before submission of the tender it will
be inferred that in case there exists any discrepancy in tendering stage, D.V.C.'s decision /
interpretation shall be final and binding on the tenderer to comply without any commercial
implication to D.V.C.

26)There should not be any marks of erasers , alteration in any shall be initiated with date by the
person signing on behalf of the tenderer.

27)Rates to be quoted both in words and figures . If there is discrepancy in tender in respect of
words or figures , the amount in words will prevail. Bidders will have accept the correctness if any
as per methodology, otherwise the Bid will be rejected.

Price should be quoted in Indian Rupees.

28) This Enquiry No. and Due date must invariably be mentioned on the cover otherwise Tender
may be liable to rejection.

29) If there is any discrepancy between the Unit Price and the Total Price which is obtained
by multiplying the Unit price and Quantity Unit price shall prevail and Total Price will
be corrected accordingly

30) DVC reserves the right not to accept the lowest rate quoted by a tenderer and reject any or all
the tenders and to split up the work to more than one tenderer without assigning any reason
thereof.

31) Sub Contracting in part or full of the assignment awarded to the successful bidder without
prior written consent of the owner is not permitted.

32) “General information for Tenderers” are enclosed for submission of offer. DVC reserves the
right to reject all or any Tender split or subdivide the work to more than one Bidder
without assigning any reason.

33) The Ranking of Techno commercially qualified Bids shall be done in consolidated manner
only after taking into account cost of withdrawal of deviation.

Enclo: EMD BG

S/d

For Chief Engineer
DVC, CTPS
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ANNEXURE - C

Techno-Commercial Deviation Schedule

Bidder should agree to all the techno-commercial terms and conditions of the bid documents.
However, deviation, if any, should be stated as per the following schedule and to be submitted along
with the techno-commercial bid failing which it will be presumed that all terms and conditions are
acceptable to them. Deviations taken elsewhere and not brought out in the following deviation
schedule, the same will not be accepted. The owner reserves the right to reject the offer on account
of such deviations if the bidder, on advice of owner, does not withdraw the deviations.

Name of the Project: .........coooiiiiiiiiiiiiiiiie,
Your NIT NO. .o
(Bidder’s Name & Address).......o.eeueineiiiiitiite e e

(Purchaser’s Name & Address)

Dear Sir,

Following are the deviations proposed by us relating to techno-commercial terms and conditions.
We confirm that we shall withdraw the deviations proposed by us at the cost of withdrawal
indicated in the price bid falling which our bid may be rejected and Bid Security forfeited.

SI. No. Clause No. Deviation
Date:.....coooiiiiiii (Signature) .........coooeviiiiiiiiiiii,
Place @i (NAME)... oot

(Designation)............ooevviiiiiiiinnnnn..

(Common Seal)............coevviiiiiin.n.

NOTE: If there are no deviation, this deviation schedule shall be submitted along with the techno-
commercial bid duly signed and stamped after stating “NIL DEVIATIONS”.
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ANNEXURE-D

Cost of Withdrawal of Deviations

Name of the Project @ .......coooiiiiiiiiiiieee
Your NIT NO. .o
(Bidder’s Name & Address).......o.eeuiinuiiniitiit i

(Purchaser’s Name & Address)

Dear Sir,

Following are the deviations as proposed by us relating to techno-commercial terms and conditions.
We are also furnishing below the cost of withdrawal for the deviations proposed by us. We confirm
that we shall withdraw the deviations proposed by us at the cost of withdrawal indicated in this
attachment falling which our bid may be rejected and bid Security forfeited.

S1. No. Clause No. Deviation Cost of Withdrawal
in Rs.
Date:. e (Signature) .........cooeeviiiiiiiiii,
Place i..oooiiiiii, (NAME). ..o,
(Designation)............ooeeiiiiiiiiinnnnn...

(Common Seal)...........covevviiiiiiin.n.
NOTE : Bidders may note that bids containing deviations without the cost of withdrawal price shall
be considered as unresponsive offer and will be out rightly rejected. This schedule indicating the
cost of withdrawal price for such deviations should be submitted along with the price bid only and
will be taken into consideration for the purpose of bid evaluations.
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On non-judicial stamp paper of appropriate value)
PROFORMA OF BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT

To

DAMODAR VALLEY CORPORATION
CHANDRAPURA THERMAL POWER STATION
P.O..CHANDRAPURA, DISTT.- BOKARO
JHARKHAND, PIN-825303

Dear Sir,

In accordance with your Notice Inviting Tender

for
under your specification No. dated
M/s (Name & full address of the firm) hereinafter

called the Tenderer) hereby submit the Bank Guarantee.

Whereas to participate in the said tender for the following.

1. (Nature/items to be supplied as per NIT)
2.

3.

It is a condition in the tender documents that the tenderer has to deposit Earnest Money amounting
to Rs. in respect to the tender, with Damodar Valley Corporation (*) (hereinafter referred to
as “Corporation”) by a Bank Guarantee from a Nationalized Bank/Schedule Bank/Foreign Bank
irrevocable and operative till the validity of the offer (i.e. 180 days from the date of opening of
tender) for the like amount which amount is likely to be forfeited on the happening of contingencies
mentioned in the tender documents.

And whereas the tenderer desires to secure exemption from deposit of Earnest Money and has

offered to furnish a Bank Guarantee for a sum of Rs. to the Corporation as Earnest
Money.

Now, therefore, we the (Bank), a body corporate constituted under the
Banking Companies(Acquisition and Transfer Undertaking) Act. 1969 and Branch
Office at (hereinafter referred to as the Guarantor) do hereby

undertake and agree to pay forthwith on demand in writing by the Corporation of the said
guaranteed, amount without any demur, reservation or recourse.

We, the aforesaid bank, further agree that Corporation shall be the sole judge of and as to whether
the tenderer has committed any breach or breaches of any of the terms costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by the Corporation on account thereof
to the extent of the Earnest Money required to be deposited by the Tenderer in respect of the said
Tender Document and the decision of the Corporation that the Tender has committed such breach or
breaches and as to the amount or amounts of loss, damage, costs, charges and expenses caused to or
suffered by or that may be caused to or suffered by the Corporation shall be final and binding on us.

We, the said Bank further agree that the Guarantee herein contained shall remain in full force and
effect until it is released by the Corporation and it is further declared that it shall not be necessary
for the Corporation to proceed against the Tenderer before proceeding against the Bank and the
Guarantee herein contained shall be invoked against the Bank, notwithstanding any security which
the Corporation may have obtained or shall be obtained from the Tenderer at any time when
proceedings are taken against the Bank for whatever amount that may be outstanding or unrealized
under the Guarantee.

The right of the Corporation to recover the said amount of Rs. (Rupees

only) from us in manner aforesaid will not be precluded/affected, even if, disputes have
been raised by the said M/s. (Tenderer) and/or dispute or disputes are pending
before any authority, officer, tribunal, arbitrator(s) etc.
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Notwithstanding anything stated above, our liability under this guarantee shall be restricted to_Rs.
and our guarantee shall remain in force up to 180 days from the date of opening of the tender i.e.,
up to . and unless a demand or claim under the guarantee is made on us in writing three
months after the aforesaid date i.e. on or before the . all your rights under the guarantee
shall be forfeited and we shall be relieved and discharged from all liability thereunder.

Date

(Signature)

Place (Printed Name)

(Designation)

(Bank’s common seal)
In presence of:

WITNESS ( with full name, designation, address & official seal , if any)

(1

2)

Note: Submission of B.G. with shorter validity period may be liable for rejection of offer.
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